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REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES 
TO PROVIDE INFORMATION TECHNOLOGY PROJECT STAFFING 

ISSUED BY THE DEPARTMENT OF TECHNOLOGY AND INFORMATION 
 

CONTRACT NUMBER DTI12202-ITSTFF_SVC 
 

I.  Overview 
 
 The State of Delaware Department of Technology and Information seeks proposals for information 
technology project work professional services.  This request for proposals (“RFP”) is issued pursuant to 29 
Del. C. §§ 6981 and 6982. 
 
 The proposed schedule of events subject to the RFP is outlined below: 
 
 Public Notice     Date: June 8, 2012 
 
 Written Questions Due   Date: No later than 1:00 p.m. (EST) June 15, 2012 

 
 Written Answers Posted   Date: June 21, 2011 
 
 Deadline for Receipt of Proposals  Date: No later than 1:00pm July 5, 2012 
 
 

Each proposal must be accompanied by a transmittal letter which: 
 

 briefly summarizes the proposing firm’s interest in providing the required services; and 

 briefly summarizes the proposing firm’s interest in providing the required Information Technology 
Project Staffing services; and 

 attests to the fact that no activity related to this proposal contract will take place outside of the 
United States; and 

 certifies the proposal CD’s have been scanned and are free from viruses and other malicious 
software; and 

 certifies all proposal conditions are valid for no less than the initial term; and 

 clearly identifies, for purposes of this proposal, a contact person by name and include his/her 
email address and phone number; and 

 clearly states the number of exceptions to the requirements of the RFP listed on Attachment 3. 
 
The State of Delaware reserves the right to deny any and all exceptions taken to the RFP 

requirements. 
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II. Scope of Services 
 
Information Technology Technical Staffing & Professional Services 
The Department of Technology and Information (DTI) seeks to establish a time and materials contract for 
the temporary staffing of Information Technology Projects (ITP). 
 
See Appendix A for more details regarding job titles and descriptions and Appendix B for the Skill Category 
Matrix. 
 
Out of Scope 
The augmentation of an existing team with individuals committed to providing full time or part-time support 
or enhancement for on-going IT initiatives or systems is out-of-scope for this contract. 
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III. Required Information 
 
 The following information shall be provided in each proposal in the order listed below.  Failure to 
respond to any request for information within this proposal may result in rejection of the proposal at the sole 
discretion of the State. 
 
 A. Minimum Requirements 
 

1. Transmittal letter.  
 

2. Attachments 2, 3, 10, 11, and 12.  Attachment 10 hourly rate sheets must be 
submitted in Excel format using the Appendix C Excel Sheets. 

 
3. Delaware business license: 

Provide evidence of a Delaware business license or evidence of an application to obtain 
the business license. 

 
4. Professional liability insurance: 

Provide evidence of professional liability insurance in the amount of 
$1,000,000.00/$3,000,000.00 

 
 B. General Evaluation Requirements 
 

For purposes of evaluation, each proposal should include the following: 
 

Section 1  
Signed Cover (Transmittal) Letter 
Attachment 2 - Signed original Non-Collusion Statement 

Section 2 
Table of Contents 

Section 3 
Attachment 3 – Exception Form 
Delaware Business License or evidence of application 
Proof of Insurance 

Section 4 
Attachment 12 – Company Profile & Capabilities 

Section 5 
Attachment 10 – Hour Rates 1 & 2 

Section 6 
Attachment 5 – Business References (three for primary and three for each subcontractor) 
Attachment 6 – Subcontractor Information Form (one form for each subcontractor) 
Attachment 11 – Contractor Confidentiality (Non-Disclosure) and Integrity of Data Agreement 

Section 7 
Income statements and balance sheets for two consecutive years. 

Section 8 – Other 
Any information not listed above, including Attachment 4 – Confidentiality and Proprietary 
Information with or without separate envelope 
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IV. Professional Services RFP Administrative Information 

A. RFP Issuance 

1. Obtaining Copies of the RFP 

This RFP is available in electronic form only through the State of Delaware Procurement 
website at http://bids.delaware.gov. Paper copies of this RFP will not be available. 

2. Public Notice 

Public notice has been provided in accordance with 29 Del. C. § 6981. 

3. Assistance to Vendors with a Disability 

Vendors with a disability may receive accommodation regarding the means of 
communicating this RFP or participating in the procurement process.  For more 
information, contact the Designated Contact no later than ten days prior to the deadline 
for receipt of proposals. 

4. RFP Designated Contact 

All requests, questions, or other communications about this RFP shall be made in writing 
to the State of Delaware.  Address all communications to the person listed below; 
communications made to other State of Delaware personnel or attempting to ask 
questions by phone or in person will not be allowed or recognized as valid and may 
disqualify the vendor.  Vendors should rely only on written statements issued by the RFP 
designated contact. 

 
CARMEN HERRERA 
DEPARTMENT OF TECHNOLOGY AND INFORMATION 
801 SILVER LAKE BLVD 
DOVER, DE 19904 
carmen.herrera@state.de.us 

 
To ensure that written requests are received and answered in a timely manner, 
electronic mail (e-mail) correspondence is acceptable, but other forms of delivery, such 
as postal and courier services can also be used. 

5. Consultants and Legal Counsel 

The State of Delaware may retain consultants or legal counsel to assist in the review 
and evaluation of this RFP and the vendors’ responses.  Bidders shall not contact 
consultant or legal counsel on any matter related to the RFP. 
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6. Contact with State Employees 

Direct contact with State of Delaware employees other than the State of Delaware 
Designated Contact regarding this RFP is expressly prohibited without prior consent.  
Vendors directly contacting State of Delaware employees risk elimination of their 
proposal from further consideration.  Exceptions exist only for organizations currently 
doing business in the State who require contact in the normal course of doing that 
business. 

7. Organizations Ineligible to Bid 

Any individual, business, organization, corporation, consortium, partnership, joint 
venture, or any other entity including subcontractors currently debarred or suspended is 
ineligible to bid.  Any entity ineligible to conduct business in the State of Delaware for 
any reason is ineligible to respond to the RFP. 

8. Exclusions 

The Proposal Evaluation Team reserves the right to refuse to consider any proposal 
from a vendor who: 

a) Has been convicted for commission of a criminal offense as an incident to 
obtaining or attempting to obtain a public or private contract or subcontract, or in the 
performance of the contract or subcontract;  

b) Has been convicted under State or Federal statutes of embezzlement, theft, 
forgery, bribery, falsification or destruction of records, receiving stolen property, or 
other offense indicating a lack of business integrity or business honesty that currently 
and seriously affects responsibility as a State contractor; 

c) Has been convicted or has had a civil judgment entered for a violation under 
State or Federal antitrust statutes; 

d) Has violated contract provisions such as: 

 
1) Knowing failure without good cause to perform in accordance with the 

specifications or within the time limit provided in the contract; or 
 

2) Failure to perform or unsatisfactory performance in accordance with terms of 
one or more contracts; 
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e) Has violated ethical standards set out in law or regulation; and 

f) Any other cause listed in regulations of the State of Delaware determined to be 
serious and compelling as to affect responsibility as a State contractor, including 
suspension or debarment by another governmental entity for a cause listed in the 
regulations. 

B.  RFP Submissions 

1. Acknowledgement of Understanding of Terms 

By submitting a bid, each vendor shall be deemed to acknowledge that it has carefully 
read all sections of this RFP, including all forms, schedules and exhibits hereto, and has 
fully informed itself as to all existing conditions and limitations. 

2. Proposals  

To be considered, all proposals must be submitted in writing and respond to the items 
outlined in this RFP.  The State reserves the right to reject any non-responsive or non-
conforming proposals.  Each proposal must be submitted with one paper copy and five 
electronic copies on individual CDs.  DO NOT USE THREE RING BINDERS. 

 
All properly sealed and marked proposals are to be sent to the State of Delaware and 
received no later than 1:00 PM EST on July 5, 2012.  The Proposals may be delivered 
by Express Delivery (e.g., FedEx, UPS, etc.), US Mail, or by hand to: 

 
DEPARTMENT OF TECHNOLOGY AND INFORMATION 
801 SILVER LAKE BLVD 
DOVER, DE 19904 
PROCUREMENT OFFICER 
DTI12202-ITSTFF_SVC 

  
Any proposal submitted by US Mail shall be sent by either certified or registered mail.  
Proposals must be received at the above address no later than 1:00 PM EST on July 5, 
2012.  Any proposal received after this date shall not be considered and shall be 
returned unopened.  The proposing vendor bears the risk of delays in delivery.  The 
contents of any proposal shall not be disclosed as to be made available to competing 
entities during the negotiation process. 

 
Upon receipt of vendor proposals, each vendor shall be presumed to be thoroughly 
familiar with all specifications and requirements of this RFP.  The failure or omission to 
examine any form, instrument or document shall in no way relieve vendors from any 
obligation in respect to this RFP. 
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3. Proposal Modifications 

Any changes, amendments or modifications to a proposal must be made in writing, 
submitted in the same manner as the original response and conspicuously labeled as a 
change, amendment or modification to a previously submitted proposal.  Changes, 
amendments or modifications to proposals shall not be accepted or considered after the 
hour and date specified as the deadline for submission of proposals. 

4. Proposal Costs and Expenses 

The State of Delaware will not pay any costs incurred by any Vendor associated with 
any aspect of responding to this solicitation, including proposal preparation, printing or 
delivery, attendance at vendor’s conference, system demonstrations or negotiation 
process.  

5. Proposal Expiration Date 

Prices quoted in the proposal shall remain fixed and binding on the bidder at least 
through the initial term of the contract.  The State of Delaware reserves the right to ask 
for an extension of time if needed. 

6. Late Proposals 

Proposals received after the specified date and time will not be accepted or considered.  
To guard against premature opening, sealed proposals shall be submitted, plainly 
marked with the proposal title, vendor name, and time and date of the proposal opening.  
Evaluation of the proposals is expected to begin shortly after the proposal due date.  To 
document compliance with the deadline, the proposal will be date and time stamped 
upon receipt.   

7. Proposal Opening 

The State of Delaware will receive proposals until the date and time shown in this RFP.  
Proposals will be opened only in the presence of the State of Delaware personnel.  Any 
unopened proposals will be returned to Vendor. 

 
There will be no public opening of proposals but a public log will be kept of the names of 
all vendor organizations that submitted proposals.  The contents of any proposal shall 
not be disclosed to competing vendors prior to contract award. 

8. Non-Conforming Proposals 

Non-conforming proposals will not be considered.  Non-conforming proposals are 
defined as those that do not meet the requirements of this RFP.  The determination of 
whether an RFP requirement is substantive or a mere formality shall reside solely within 
the State of Delaware.  The State reserves the right to eliminate conditional proposals 
from consideration. 
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9. Concise Proposals 

The State of Delaware discourages overly lengthy and costly proposals.  It is the desire 
that proposals be prepared in a straightforward and concise manner.  Unnecessarily 
elaborate brochures or other promotional materials beyond those sufficient to present a 
complete and effective proposal are not desired.  The State of Delaware’s interest is in 
the quality and responsiveness of the proposal.  

10. Realistic Proposals 

It is the expectation of the State of Delaware that vendors can fully satisfy the obligations 
of the proposal in the manner and timeframe defined within the proposal.  Proposals 
must be realistic and must represent the best estimate of time, materials and other costs 
including the impact of inflation and any economic or other factors that are reasonably 
predictable. 

 
The State of Delaware shall bear no responsibility or increase obligation for a vendor’s 
failure to accurately estimate the costs or resources required to meet the obligations 
defined in the proposal. 

11. Confidentiality of Documents 

All documents submitted as part of the vendor’s proposal will be deemed confidential 
during the evaluation process.  Vendor proposals will not be available for review by 
anyone other than the State of Delaware/Proposal Evaluation Team or its designated 
agents.  There shall be no disclosure of any vendor’s information to a competing vendor 
prior to award of the contract. 

 
The State of Delaware is a public agency as defined by State law, and as such, it is 
subject to the Delaware Freedom of Information Act, 29 Del. C. Ch. 100.  Under the law, 
all the State of Delaware’s records are public records (unless otherwise declared by law 
to be confidential) and are subject to inspection and copying by any person.  Vendor(s) 
are advised that once a proposal is received by the State of Delaware and a 
decision on contract award is made, its contents will become public record and 
nothing contained in the proposal will be deemed to be confidential except 
proprietary information. 
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Vendor(s) shall not include any information in their proposal that is proprietary in nature 
or that they would not want to be released to the public.  Proposals must contain 
sufficient information to be evaluated and a contract written without reference to any 
proprietary information.  If a vendor feels that they cannot submit their proposal without 
including proprietary information, they must adhere to the following procedure or their 
proposal may be deemed unresponsive and will not be recommended for selection.  
Vendor(s) must submit such information in a separate, sealed envelope labeled 
“Proprietary Information” with the RFP number.  The envelope must contain a letter from 
the Vendor’s legal counsel describing the documents in the envelope, representing in 
good faith that the information in each document is not “public record” as defined by 29 
Del. C. § 10002(d), and briefly stating the reasons that each document meets the said 
definitions. 

 
Upon receipt of a proposal accompanied by such a separate, sealed envelope, the State 
of Delaware will open the envelope to determine whether the procedure described above 
has been followed. 

12. Multi-Vendor Solutions (Joint Ventures) 

Multi-vendor solutions (joint ventures) will be allowed only if one of the venture partners 
is designated as the “prime contractor”. The “prime contractor” must be the joint 
venture’s contact point for the State of Delaware and be responsible for the joint 
venture’s performance under the contract, including all project management, legal and 
financial responsibility for the implementation of all vendor’s systems.  If a joint venture is 
proposed, a copy of the joint venture agreement clearly describing the responsibilities of 
the partners must be submitted with the proposal.  Services specified in the proposal 
shall not be subcontracted without prior written approval by the State of Delaware, and 
approval of a request to subcontract shall not in any way relieve Vendor of responsibility 
for the professional and technical accuracy and adequacy of the work.  Further, vendor 
shall be and remain liable for all damages to the State of Delaware caused by negligent 
performance or non-performance of work by its subcontractor or its sub-subcontractor. 

 
Multi-vendor proposals must be a consolidated response with all cost included in the 
cost summary.  Where necessary, RFP response pages are to be duplicated for each 
vendor. 

a. Primary Vendor 

The State of Delaware expects to negotiate and contract with only one “prime 
vendor”.  The State of Delaware will not accept any proposals that reflect an 
equal teaming arrangement or from vendors who are co-bidding on this RFP.  
The prime vendor will be responsible for the management of all subcontractors.   
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Any contract that may result from this RFP shall specify that the prime vendor is 
solely responsible for fulfillment of any contract with the State as a result of this 
procurement.  The State will make contract payments only to the awarded 
vendor.  Payments to any-subcontractors are the sole responsibility of the prime 
vendor (awarded vendor). 

 
Nothing in this section shall prohibit the State of Delaware from the full exercise 
of its options under Section IV.B.16 regarding multiple source contracting. 

 

b. Sub-Contracting 

The vendor selected shall be solely responsible for contractual performance and 
management of all subcontract relationships.  This contract allows subcontracting 
assignments; however, vendors assume all responsibility for work quality, 
delivery, installation, maintenance, and any supporting services required by a 
subcontractor. 

 
Use of subcontractors must be clearly explained in the proposal, and major 
subcontractors must be identified by name.  The prime vendor shall be wholly 
responsible for the entire contract performance whether or not 
subcontractors are used.  Any sub-contractors must be approved by State of 
Delaware. 

c. Multiple Proposals 

A primary vendor may not participate in more than one proposal in any form.  
Sub-contracting vendors may participate in multiple joint venture proposals. 

13. Sub-Contracting 

The vendor selected shall be solely responsible for contractual performance and 
management of all subcontract relationships.  This contract allows subcontracting 
assignments; however, vendors assume all responsibility for work quality, delivery, 
installation, maintenance, and any supporting services required by a subcontractor. 
 
Use of subcontractors must be clearly explained in the proposal, and subcontractors 
must be identified by name.  Any sub-contractors must be approved by State of 
Delaware. 
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14. Discrepancies and Omissions  

Vendor is fully responsible for the completeness and accuracy of their proposal, and for 
examining this RFP and all addenda.  Failure to do so will be at the sole risk of vendor.  
Should vendor find discrepancies, omissions, unclear or ambiguous intent or meaning, 
or should any questions arise concerning this RFP, vendor shall notify the State of 
Delaware’s Designated Contact, in writing, of such findings at least ten (10) days before 
the proposal opening.  This will allow issuance of any necessary addenda.  It will also 
help prevent the opening of a defective proposal and exposure of vendor’s proposal 
upon which award could not be made.  All unresolved issues should be addressed in the 
proposal. 

 
Protests based on any omission or error, or on the content of the solicitation, will be 
disallowed if these faults have not been brought to the attention of the Designated 
Contact, in writing, no later than ten (10) calendar days prior to the time set for opening 
of the proposals. 

a. RFP Question and Answer Process 

The State of Delaware will allow written requests for clarification of the RFP.  All 
questions will be consolidated into a single set of responses and posted on the 
State’s website at http://bids.delaware.gov by the date of June 21, 2012.  
Vendors’ names will be removed from questions in the responses released.  
Questions should be submitted in the following format.  Deviations from this 
format will not be accepted. 

 
 Section number 
 
 Paragraph number 
 
 Page number 
 
 Text of passage being questioned 
 
 Question 

 
Questions not submitted electronically shall be accompanied by a CD and 
questions shall be formatted in Microsoft Word. 

15. State’s Right to Reject Proposals 

The State of Delaware reserves the right to accept or reject any or all proposals or any 
part of any proposal, to waive defects, technicalities or any specifications (whether they 
be in the State of Delaware’s specifications or vendor’s response), to sit and act as sole 
judge of the merit and qualifications of each product offered, or to solicit new proposals 
on the same project or on a modified project which may include portions of the originally 
proposed project as the State of Delaware may deem necessary in the best interest of 
the State of Delaware. 
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16. State’s Right to Cancel Solicitation 

The State of Delaware reserves the right to cancel this solicitation at any time during the 
procurement process, for any reason or for no reason.  The State of Delaware makes no 
commitments expressed or implied, that this process will result in a business transaction 
with any vendor. 

 
This RFP does not constitute an offer by the State of Delaware.  Vendor’s participation in 
this process may result in the State of Delaware selecting your organization to engage in 
further discussions and negotiations toward execution of a contract.  The 
commencement of such negotiations does not, however, signify a commitment by the 
State of Delaware to execute a contract nor to continue negotiations.  The State of 
Delaware may terminate negotiations at any time and for any reason, or for no reason.  

17. State’s Right to Award Multiple Source Contracting 

Pursuant to 29 Del. C. § 6986, the State of Delaware may award a contract for a 
particular professional service to two or more vendors if the agency head makes a 
determination that such an award is in the best interest of the State of Delaware. 

18. Notification of Withdrawal of Proposal 

Vendor may modify or withdraw its proposal by written request, provided that both 
proposal and request is received by the State of Delaware prior to the proposal due 
date.  Proposals may be re-submitted in accordance with the proposal due date in order 
to be considered further. 

 
Proposals become the property of the State of Delaware at the proposal submission 
deadline.  All proposals received are considered firm offers at that time. 

19. Revisions to the RFP 

If it becomes necessary to revise any part of the RFP, an addendum will be posted on 
the State of Delaware’s website at http://bids.delaware.gov. The State of Delaware is not 
bound by any statement related to this RFP made by any State of Delaware employee, 
contractor or its agents. 

20. Exceptions to the RFP 

Any exceptions to the RFP, or the State of Delaware’s terms and conditions, must be 
recorded on Attachment 3.  Acceptance of exceptions is within the sole discretion of the 
evaluation committee or Procurement Officer. 
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21. Award of Contract 

The final award of a contract is subject to approval by the State of Delaware.  The State 
of Delaware has the sole right to select the successful vendor(s) for award, to reject any 
proposal as unsatisfactory or non-responsive, to award a contract to other than the 
lowest priced proposal, to award multiple contracts, or not to award a contract, as a 
result of this RFP. 

 
Notice in writing to a vendor of the acceptance of its proposal by the State of Delaware 
and the subsequent full execution of a written contract will constitute a contract, and no 
vendor will acquire any legal or equitable rights or privileges until the occurrence of both 
such events. 

a. RFP Award Notifications 

After reviews of the evaluation committee report and its recommendation, and 
once the contract terms and conditions have been finalized, the State of 
Delaware will award the contract. 

 
The contract shall be awarded to the vendors whose proposal is most 
advantageous, taking into consideration the evaluation factors set forth in the 
RFP. 

 
It should be explicitly noted that the State of Delaware is not obligated to award 
the contract to the vendor who submits the lowest bid of the vendor who receives 
the highest total point score, rather the contract will be awarded to the vendor 
whose proposal is the most advantageous to the State of Delaware.  The award 
is subject to the appropriate State of Delaware approvals. 

 
After a final selection is made, the winning vendors will be invited to negotiate a 
contract with the State of Delaware; remaining vendors will be notified in writing 
of their selection status. 

C. RFP Evaluation Process 

An evaluation team composed of representatives of the State of Delaware will evaluate 
proposals on a variety of quantitative criteria.  Neither the lowest price nor highest scoring 
proposal will necessarily be selected.   

 
The State of Delaware reserves full discretion to determine the competence and responsibility, 
professionally and/or financially, of vendors.  Vendors are to provide in a timely manner any and 
all information that the State of Delaware may deem necessary to make a decision. 
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1. Proposal Evaluation Team 

The Proposal Evaluation Team shall be comprised of representatives of the State of 
Delaware.  The Team shall determine which vendors meet the minimum requirements 
pursuant to selection criteria of the RFP and procedures established in 29 Del. C. §§ 
6981 and 6982. The Team may negotiate with one or more vendors during the 
same period and may, at its discretion, terminate negotiations with any or all 
vendors.  The Team shall make a recommendation regarding the award to the 
Secretary of the Department of Technology and Information or his designee, who shall 
have final authority, subject to the provisions of this RFP and 29 Del. C. § 6982, to 
award a contract to the successful vendor in the best interests of the State of Delaware. 

2. Proposal Selection Criteria 

The Proposal Evaluation Team shall assign up to the maximum number of points for 
each Evaluation Item to each of the proposing vendor’s proposals.  All assignments of 
points shall be at the sole discretion of the Proposal Evaluation Team. 

 
The proposals all contain the essential information on which the award decision shall be 
made.  The information required to be submitted in response to this RFP has been 
determined by the State of Delaware to be essential for use by the Team in the bid 
evaluation and award process.  Therefore, all instructions contained in this RFP shall be 
met in order to qualify as a responsive and responsible contractor and participate in the 
Proposal Evaluation Team’s consideration for award.  Proposals which do not meet or 
comply with the instructions of this RFP may be considered non-conforming and deemed 
non-responsive and subject to disqualification at the sole discretion of the Team. 

 
The Team reserves the right to: 

 Select for contract or for negotiations a proposal other than that with lowest 
costs. 

 Reject any and all proposals or portions of proposals received in response to this 
RFP or to make no award or issue a new RFP. 

 Waive or modify any information, irregularity, or inconsistency in proposals 
received. 

 Request modification to proposals from any or all vendors during the contract 
review and negotiation. 

 Negotiate any aspect of the proposal with any vendor and negotiate with more 
than one vendor at the same time. 

 Select more than one vendor pursuant to 29 Del. C. §6986.  Such selection will 
be based on the following criteria: 

o Proposals that score the minimum of 50 shall be considered further for 
any award. 
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a. Criteria Weight 

All proposals shall be evaluated using the same criteria and scoring process.  
The following criteria shall be used by the Evaluation Team to evaluate 
proposals: 

 

Criteria Weight 

Offeror’s experience in providing services of the 
technical staffing categories: 

 Experience in providing services of this 
type and scope to the public sector. 

 Experience in providing services of this 
type and scope to non-public sector 
organizations. 

30 

Capacity to meet the requirements in the scope 
of work, as demonstrated by the number and 
qualifications of personnel and other resources 
(please highlight experience in the specific 
platforms identified) 

20 

Offeror’s geographical location and the State’s 
accessibility to the Contractor’s employees. 

10 

Corporate background, reputation, financial 
stability and years in business and references. 

10 

Offeror’s rates for the technical staffing 
categories represented. 

30 

  

Total  100 

 
Each proposal shall be given individual attention, and a weighted average may be 
applied to criteria according to its importance to each project. 
 
For the selection process described in § 6982(b), price may be a criteria used to rank 
applicants under consideration (70 Del. Laws, c. 601, § 9.). 
 
A Best and Final offer will be a part of and final step in the evaluation process. 

3. Proposal Clarification 

The Evaluation Team may contact any vendor in order to clarify uncertainties or 
eliminate confusion concerning the contents of a proposal.  Proposals may not be 
modified as a result of any such clarification request. 

4. References 

The Evaluation Team may contact any customer of the vendor, whether or not included 
in the vendor’s reference list, and use such information in the evaluation process.  
Additionally, the State of Delaware may choose to visit existing installations of 
comparable systems, which may or may not include vendor personnel.  If the vendor is 
involved in such site visits, the State of Delaware will pay travel costs only for State of 
Delaware personnel for these visits.  
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D. Contract Terms and Conditions 
 

1. General Information 
 

a. The term of the contract between the successful bidder and the State shall be for three (3) 
years with two (2) extensions for a period of twelve (12) months for each extension. 

b. The selected vendor will be required to enter into a written agreement with the State of 
Delaware.  The State of Delaware reserves the right to incorporate standard State 
contractual provisions into any contract negotiated as a result of a proposal submitted in 
response to this RFP.  Any proposed modifications to the terms and conditions of the 
standard contract are subject to review and approval by the State of Delaware. Vendors will 
be required to sign the contract for all services, and may be required to sign additional 
agreements. 

c. The selected vendor or vendors will be expected to enter negotiations with the State of 
Delaware, which will result in a formal contract between parties.  Procurement will be in 
accordance with subsequent contracted agreement.  This RFP and the selected vendor’s 
response to this RFP will be incorporated as part of any formal contract. 

 
d. The State of Delaware’s standard contract will most likely be supplemented with the 

vendor’s software license, support/maintenance, source code escrow agreements, and any 
other applicable agreements.  The terms and conditions of these agreements will be 
negotiated with the finalist during actual contract negotiations. 

 
e. The successful vendor shall promptly execute a contract incorporating the terms of this RFP 

within twenty (20) days after award of the contract.  No vendor is to begin any service prior 
to receipt a State of Delaware purchase order signed by two authorized representatives of 
the agency requesting service, properly processed through the State of Delaware 
Accounting Office and the Department of Finance.  The purchase order shall serve as the 
authorization to proceed in accordance with the bid specifications and the special 
instructions, once it is received by the successful vendor. 

f. If the vendor to whom the award is made fails to enter into the agreement as herein 
provided, the award will be annulled. 

2. Collusion or Fraud 

Any evidence of agreement or collusion among vendor(s) and prospective vendor(s) acting to 
illegally restrain freedom from competition by agreement to offer a fixed price, or otherwise, will 
render the offers of such vendor(s) void. 
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By responding, the vendor shall be deemed to have represented and warranted that its proposal 
is not made in connection with any competing vendor submitting a separate response to this 
RFP, and is in all respects fair and without collusion or fraud; that the vendor did not participate 
in the RFP development process and had no knowledge of the specific contents of the RFP 
prior to its issuance; and that no employee or official of the State of Delaware participated 
directly or indirectly in the vendor’s proposal preparation. 
 
Advance knowledge of information which gives any particular vendor advantages over any other 
interested vendor(s), in advance of the opening of proposals, whether in response to advertising 
or an employee or representative thereof, will potentially void that particular proposal.  

3. Lobbying and Gratuities 

Lobbying or providing gratuities shall be strictly prohibited.  Vendors found to be lobbying, 
providing gratuities to, or in any way attempting to influence a State of Delaware employee or 
agent of the State of Delaware concerning this RFP or the award of a contract resulting from 
this RFP shall have their proposal immediately rejected and shall be barred from further 
participation in this RFP. 
 
The selected vendor will warrant that no person or selling agency has been employed or 
retained to solicit or secure a contract resulting from this RFP upon agreement or understanding 
for a commission, or a percentage, brokerage or contingent fee.  For breach or violation of this 
warranty, the State of Delaware shall have the right to annul any contract resulting from this 
RFP without liability or at its discretion deduct from the contract price or otherwise recover the 
full amount of such commission, percentage, brokerage or contingent fee. 
 
All contact with State of Delaware employees, contractors or agents of the State of Delaware 
concerning this RFP shall be conducted in strict accordance with the manner, forum and 
conditions set forth in this RFP. 

4. Solicitation of State Employees 

Until contract award, vendors shall not, directly or indirectly, solicit any employee of the State of 
Delaware to leave the State of Delaware’s employ in order to accept employment with the 
vendor, its affiliates, actual or prospective contractors, or any person acting in concert with 
vendor, without prior written approval of the State of Delaware’s contracting officer.  Solicitation 
of State of Delaware employees by a vendor may result in rejection of the vendor’s proposal. 
 
This paragraph does not prevent the employment by a vendor of a State of Delaware employee 
who has initiated contact with the vendor.  However, State of Delaware employees may be 
legally prohibited from accepting employment with the contractor or subcontractor under certain 
circumstances.  Vendors may not knowingly employ a person who cannot legally accept 
employment under state or federal law.  If a vendor discovers that they have done so, they must 
terminate that employment immediately.   
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5. General Contract Terms 
 
a. Independent contractors 

The parties to the contract shall be independent contractors to one another, and nothing 
herein shall be deemed to cause this agreement to create an agency, partnership, joint 
venture or employment relationship between parties.  Each party shall be responsible for 
compliance with all applicable workers compensation, unemployment, disability 
insurance, social security withholding and all other similar matters.  Neither party shall 
be liable for any debts, accounts, obligations or other liability whatsoever of the other 
party, or any other obligation of the other party to pay on the behalf of its employees or 
to withhold from any compensation paid to such employees any social benefits, workers 
compensation insurance premiums or any income or other similar taxes. 

 
It may be at the State of Delaware’s discretion as to the location of work for the 
contractual support personnel during the project period.  The State of Delaware shall 
provide working space and sufficient supplies and material to augment the Contractor’s 
services. 

b. Non-Appropriation 

In the event the General Assembly fails to appropriate the specific funds necessary to 
enter into or continue the contractual agreement, in whole or part, the agreement shall 
be terminated as to any obligation of the State requiring the expenditure of money for 
which no specific appropriation is available at the end of the last fiscal year for which no 
appropriation is available or upon the exhaustion of funds. 

c. Licenses and Permits 

In performance of the contract, the vendor will be required to comply with all applicable 
federal, state and local laws, ordinances, codes, and regulations.  The cost of permits 
and other relevant costs required in the performance of the contract shall be borne by 
the successful vendor.  The vendor shall be properly licensed and authorized to transact 
business in the State of Delaware as provided in 30 Del. C. § 2502.  

 
Prior to receiving an award, the successful vendor shall either furnish the State of 
Delaware with proof of State of Delaware Business Licensure or initiate the process of 
application where required.  An application may be requested in writing to: Division of 
Revenue, Carvel State Building, P.O. Box 8750, 820 N. French Street, Wilmington, DE 
19899 or by telephone to one of the following numbers: (302) 577-8200—Public Service, 
(302) 577-8205—Licensing Department. 

 
Information regarding the award of the contract will be given to the Division of Revenue.  
Failure to comply with the State of Delaware licensing requirements may subject vendor 
to applicable fines and/or interest penalties. 
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d. Notice 

Any notice to the State of Delaware required under the contract shall be sent by 
registered mail to:  

 
DEPARTMENT OF TECHNOLOGY AND INFORMATION 
801 SILVER LAKE BLVD 
DOVER, DE 19904 
PROCUREMENT OFFICER 
 

e. Indemnification 

 
1. General Indemnification.   

By submitting a proposal, the proposing vendor agrees that in the event it is 
awarded a contract, it will indemnify and otherwise hold harmless the State of 
Delaware, its agents and employees from any and all liability, suits, actions, or 
claims, together with all costs, expenses for attorney’s fees, arising out of the 
vendor’s its agents and employees’ performance work or services in connection 
with the contract, regardless of whether such suits, actions, claims or liabilities 
are based upon acts or failures to act attributable, whole or part, to the State, its 
employees or agents. 

 
2. Proprietary Rights Indemnification 

 
Vendor shall warrant that all elements of its solution, including all equipment, 
software, documentation, services and deliverables, do not and will not infringe 
upon or violate any patent, copyright, trade secret or other proprietary rights of 
any third party.  In the event of any claim, suit or action by any third party against 
the State of Delaware, the State of Delaware shall promptly notify the vendor in 
writing and vendor shall defend such claim, suit or action at vendor’s expense, 
and vendor shall indemnify the State of Delaware against any loss, cost, 
damage, expense or liability arising out of such claim, suit or action (including, 
without limitation, litigation costs, lost employee time, and counsel fees) whether 
or not such claim, suit or action is successful. 

 
If any equipment, software, services (including methods) products or other 
intellectual property used or furnished by the vendor  (collectively “”Products”) is 
or in vendor’s reasonable judgment is likely to be, held to constitute an infringing 
product, vendor shall at its expense and option either: 
 
(a) Procure the right for the State of Delaware to continue using the 

Product(s); 
 
(b) Replace the product with a non-infringing equivalent that satisfies all the 

requirements of the contract; or 



STATE OF DELAWARE 
Department of Technology and Information 

 

20 
 

 
(c) Modify the Product(s) to make it or them non-infringing, provided that the 

modification does not materially alter the functionality or efficacy of the 
product or cause the Product(s) or any part of the work to fail to conform 
to the requirements of the Contract, or only alters the Product(s) to a 
degree that the State of Delaware agrees to and accepts in writing. 

f. Insurance 

1. Vendor recognizes that it is operating as an independent contractor and that it is 
liable for any and all losses, penalties, damages, expenses, attorney’s fees, 
judgments, and/or settlements incurred by reason of injury to or death of any and 
all persons, or injury to any and all property, of any nature, arising out of the 
vendor’s negligent performance under this contract, and particularly without 
limiting the foregoing, caused by, resulting from, or arising out of any act of 
omission on the part of the vendor in their negligent performance under this 
contract. 

2. The vendor shall maintain such insurance as will protect against claims under 
Worker’s Compensation Act and from any other claims for damages for personal 
injury, including death, which may arise from operations under this contract.  The 
vendor is an independent contractor and is not an employee of the State of 
Delaware. 

3. During the term of this contract, the vendor shall, at its own expense, carry 
insurance minimum limits as follows: 

 

a. Comprehensive General Liability $1,000,000 per person and 
$3,000,000 per occurrence 

 
 And at least one of the following, as outlined below:  
 

b. Medical or Professional Liability $1,000,000/$3,000,000 

c Misc. Errors and Omissions $1,000,000/$3,000,000 

 
The successful vendor must carry (a) and at least one of (b) or (c) above, 
depending on the type of Service or Product being delivered. 

 

4. The vendor shall provide a certificate of insurance as proof that the vendor has 
the required insurance. 
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g. Performance Requirements 

The selected Vendor will warrant that its possesses, or has arranged through 
subcontractors, all capital and other equipment, labor, materials, and licenses necessary 
to carry out and complete the work hereunder in compliance with any and all Federal 
and State laws, and County and local ordinances, regulations and codes. 

h. Warranty 

The Vendor will provide a warranty that the deliverables provided pursuant to the 
contract will function as designed for a period of no less than one (1) year from the date 
of system acceptance.  The warranty shall require the Vendor correct, at its own 
expense, the setup, configuration, customizations or modifications so that it functions 
according to the State’s requirements. 

i. Costs and Payment Schedules  

All contract costs must be as detailed specifically in the Vendor’s cost proposal.  No 
charges other than as specified in the proposal shall be allowed without written consent 
of the State of Delaware.  The proposal costs shall include full compensation for all taxes 
that the selected vendor is required to pay. 

 
All individual project costs are on a time and material basis, using the contract hourly 
rates, and must include a Not-To-Exceed (NTE) amount.  Under this contract, if time and 
materials costs exceed the NTE amount, the Contractor shall assume all excessive 
costs.  During the contract, the State reserves the option to request fixed cost project 
proposals based on contract rates. 
 
The State of Delaware will require a payment schedule based on defined and 
measurable milestones.  Payments for services will not be made in advance of work 
performed.  The State of Delaware may require holdback of contract monies until 
acceptable performance is demonstrated (as much as 25%). 

 j. Penalties  

The State of Delaware may include in the final contract penalty provisions for non-
performance, such as liquidated damages. 



STATE OF DELAWARE 
Department of Technology and Information 

 

22 
 

 
k.   Termination of Contract or Project for Cause. 

 
If for any reasons, or through any cause, the Vendor fails to fulfil in timely and proper 
manner his obligations under the contract, or if the Vendor violates any of the covenants, 
agreements or stipulations of the contract, the State of Delaware shall thereupon have 
the right to terminate the contract or project by giving written notice to the Vendor of 
such termination and specifying the effective date thereof, at least twenty (20) days 
before the effective date of such termination,  In that event, all finished or unfinished 
documents, data, studies, surveys, drawings, maps, models, photographs and reports or 
other material prepared by the Vendor under the contract shall, at the option of the State 
of Delaware, become its property, and the Vendor shall be entitled to receive just and 
equitable compensation for any satisfactory work completed on such documents and 
other materials which is useable to the State of Delaware. 

 
l.   Termination of Contract or Project for Convenience 

 
The State of Delaware may terminate the contract or project at any time by giving written 
notice of such termination and specifying the effective date thereof, at least twenty (20) 
days before the effective date of such termination. In that event, all finished or unfinished 
documents, data, studies, surveys, drawings, maps, models, photographs and reports or 
other material prepared by the Vendor under the contract shall, at the option of the State 
of Delaware, become its property, and the Vendor shall be entitled to compensation for 
any satisfactory work completed on such documents and other materials which is 
useable to the State of Delaware.  If the contract or project is terminated by the State of 
Delaware as so provided, the Vendor will be paid an amount which bears the same ratio 
to the total compensation as the services actually performed bear to the total services of 
the Vendor as covered by the contract, less payments of compensation previously 
made.  Provided however, that if less than 60 percent of the services covered by the 
contract have been performed upon the effective date of termination, the Vendor shall be 
reimbursed (in addition to the above payment) for that portion of actual out of pocket 
expenses (not otherwise reimbursed under the contract) incurred by the Vendor during 
the contract period which are directly attributable to the uncompleted portion of the 
services covered by the contract. 

m. Non-discrimination 

In performing the services subject to this RFP the vendor will agree that it will not 
discriminate against any employee or applicant for employment because of race, creed, 
color, sex or national origin.  The successful vendor shall comply with all federal and 
state laws, regulations and policies pertaining to the prevention of discriminatory 
employment practice.  Failure to perform under this provision constitutes a material 
breach of contract. 
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n. Covenant against Contingent Fees 

The successful vendor will warrant that no person or selling agency has been employed 
or retained to solicit or secure this contract upon an agreement of understanding for a 
commission or percentage, brokerage or contingent fee excepting bona-fide employees, 
bona-fide established commercial or selling agencies maintained by the Vendor for the 
purpose of securing business.  For breach or violation of this warranty the State of 
Delaware shall have the right to annul the contract without liability or at its discretion to 
deduct from the contract price or otherwise recover the full amount of such commission, 
percentage, brokerage or contingent fee. 

o. Vendor Activity 

No activity is to be executed in an off shore facility, either by a subcontracted firm or a 
foreign office or division of the vendor.  The vendor must attest to the fact that no activity 
will take place outside of the United States in its transmittal letter.  Failure to adhere to 
this requirement is cause for elimination from future consideration. 

 
  p. Work Product 

All materials and products developed under the executed contract by the vendor are the 
sole and exclusive property of the State.  The vendor will seek written permission to use 
any product created under the contract. 

q. Contract Documents 

The RFP, the purchase order, the executed contract and any supplemental documents 
between the State of Delaware and the successful vendor shall constitute the contract 
between the State of Delaware and the vendor.  In the event there is any discrepancy 
between any of these contract documents, the following order of documents governs so 
that the former prevails over the latter: contract, State of Delaware’s RFP, Vendor’s 
response to the RFP, purchase order and individual project statements of work.  No 
other documents shall be considered.  These documents will constitute the entire 
agreement between the State of Delaware and the vendor. 

r. Applicable Law 

The laws of the State of Delaware shall apply, except where Federal Law has 
precedence.  The successful vendor consents to jurisdiction and venue in the State of 
Delaware. 

 
In submitting a proposal, Vendors certify that they comply with all federal, state and local 
laws applicable to its activities and obligations including: 

 
 (1) the laws of the State of Delaware; 

 (2) the applicable portion of the Federal Civil Rights Act of 1964; 
 (3) the Equal Employment Opportunity Act and the regulations issued there under by 

the federal government; 
 (4) a condition that the proposal submitted was independently arrived at, without 

collusion, under penalty of perjury; and  
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 (5) that programs, services, and activities provided to the general public under 

resulting contract conform with the Americans with Disabilities Act of 1990, and 
the regulations issued there under by the federal government. 

 
If any vendor fails to comply with (1) through (5) of this paragraph, the State of Delaware 
reserves the right to disregard the proposal, terminate the contract, or consider the 
vendor in default. 

 
The selected vendor shall keep itself fully informed of and shall observe and comply with 
all applicable existing Federal and State laws, and County and local ordinances, 
regulations and codes, and those laws, ordinances, regulations, and codes adopted 
during its performance of the work. 

s. Scope of Agreement 

If the scope of any provision of the contract is determined to be too broad in any respect 
whatsoever to permit enforcement to its full extent, then such provision shall be enforced 
to the maximum extent permitted by law, and the parties hereto consent and agree that 
such scope may be judicially modified accordingly and that the whole of such provisions 
of the contract shall not thereby fail, but the scope of such provisions shall be curtailed 
only to the extent necessary to conform to the law. 
 

t. Project Work Authorizations:  

 
When a specific need for IT project staffing arises, the State will submit the business 
requirements and technical specifications to any of the approved Contractor(s) for 
estimates. The information submitted by the State will indicate whether the work is to be 
performed on-site, off-site or some combination of same.  The requested contractor(s) 
interested in performing the required work shall submit a proposal, which must 
incorporate the business requirements and technical specifications. 
 
The project proposal must also identify: 

 The job title and contract rate involved. 

 The qualified individual(s) who will perform the work, together with their resumes. 

 The cost for each individual. 

 The total cost of the proposal. 

 The deliverables and a schedule for their completion. 

 The payment schedule, which must be based on the deliverable schedule. 
 

The project proposal must also include a Not-To-Exceed (NTE) amount.  Under this 
contract, if time and materials costs exceed the NTE amount, the Contractor shall 
assume all excessive costs.  At the State’s option, the vendor may be requested to 
submit a fixed price proposal based on the contract rates. 

 
Each proposal received will be reviewed by the State to determine if it meets both the 
business requirements and the technical requirements required.  The State will select a 
Contractor(s) based on particular skills, past experience, availability, cost and other 
factors. The choice of a contractor(s) rests solely with the State. 
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Actual work will then be authorized.  Vendors are not authorized to begin work prior to 
receiving authorization.  A purchase order, email or fax shall serve as the authorization 
to proceed. 

 
For work costing $5,000.00 or more, a State of Delaware purchase order is also 
required. No employee of the Contractor(s) is to begin any work prior to receipt of a 
State of Delaware Purchase Order signed by authorized representatives of the agency 
requesting service, properly processed through the State of Delaware Accounting Office. 

u. Billing: 

 
The Contractor is required to invoice in a timely manner.  Invoices shall be sent to the 
respective ordering agency(s).  Ordering agencies shall provide purchase order number 
and/or contract number, ship to and bill to address, contact name and phone number. 

 

v. Payment: 

 
The State will authorize and process for payment each invoice within thirty (30) days after 
the date of receipt of a correct invoice.  The State may elect to pay by the State's 
authorized procurement (credit) card, ACH transfer or conventional check.  The Contractor 
shall be able to accept the State's credit card. There shall not be any additional cost to the 
State for use of the credit card.  Also, it is expected that ACH payments are a benefit to the 
Contractor and should result in lower pricing to the State. 

 

w. Schedules for Performance of Work: 

 
All work described in these specifications shall be completed with reasonable 
promptness. As used in this Section, the State shall be the sole judge of the term 
“reasonable”.  If the Contractor does not begin the work in a reasonable amount of time, 
they will be notified that if they fail to initiate the work promptly, the contract may be 
terminated and the State will forthwith proceed to collect for non-performance of work. 
 
Work that begins under this contract shall continue until completed if this contract is 
cancelled or expires.  The work shall be covered by the State’s authorized documents or 
purchase orders until those specific documents expire.  Any continuing work shall be 
covered by the subsequent Technical Staffing and Services contract or an agency 
specific contract. 
 

x. Time of Performance: 

 
The services of the Contractor shall be undertaken and completed in such sequence as to 
assure their expeditious completion in the light of the purposes of the contract, but in any 
event all of the services required hereunder shall be completed no later than the time 
periods set out in any schedule contained in the project Scope of Work.  Any such schedule 
shall be maintained by the Contractor unless amended, in writing, by both parties.  
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y. Changes: 

 
Both parties may, from time to time, require changes in the services to be provided by the 
Contractor under the project Scope of Work.  Such changes, including any increase or 
decrease in the amount of the Contractor's compensation, which are mutually agreed upon 
by and between the State and the Contractor shall be incorporated in written amendments 
to the Purchase Order. 

 

z. Security 

 
Computer, network, and information security is of paramount concern for the State of 
Delaware and the Department of Technology and Information. The State wants to 
ensure that computer/network hardware and software does not compromise the security 
of its IT infrastructure.  The SANS Institute and the FBI have released a document 
describing the Top 20 Internet Security Threats.  The document is available at 
www.sans.org/top20.htm for your review.  The Contractor is guaranteeing that any 
systems or software provided by the Contractor are free of the vulnerabilities listed in 
that document.  

 

aa. Confidentiality and Data Integrity 

 
The Department of Technology and Information is responsible for safeguarding the 
confidentiality and integrity of data in State computer files regardless of the source of 
those data or medium on which they are stored; e.g., electronic data, computer output 
microfilm (COM), tape, or disk. Computer programs developed to process State Agency 
data will not be modified without the knowledge and written authorization of the 
Department of Technology and Information. All data generated from the original source 
data, shall be the property of the State of Delaware.  The control of the disclosure of 
those data shall be retained by the State of Delaware and the Department of Technology 
and Information.   

 
The Contractor is required to sign and agrees to the requirements in the Contractor 
Confidentiality (Non-Disclosure) and Integrity of Data Agreement (Attachment 11) 
and made a part of this RFP.  Contractor employees, individually, may be required to 
sign the statement prior to beginning the work. 

 
The Contractor’s employees that are assigned to State projects may be required to submit 
to background checks at contracting agency’s discretion.  

 

bb. Cyber Security Liability: 

It shall be the duty of the Vendor to assure that all products of its effort do not 
cause, directly or indirectly, any unauthorized acquisition of data that 
compromises the security, confidentiality, or integrity of information maintained 
by the State of Delaware. Vendor’s agreement shall not limit or modify liability for 
information security breaches, and Vendor shall indemnify and hold harmless the 
State, its agents and employees, from any and all liability, suits, actions or 
claims, together with all reasonable costs and expenses (including attorneys' 

http://www.sans.org/top20.htm
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fees) arising out of such breaches. In addition to all rights and remedies available 
to it in law or in equity, the State shall subtract from any payment made to 
Vendor all damages, costs and expenses caused by such information security 
breaches that have not been previously paid to Vendor. 

 

cc. Information Security: 

Multifunction peripherals must be hardened when used or connected to the 
network. They should be configured to harden the network protocols used, 
management services, processing services (print, copy, fax, and scan), logging, 
and physical security. Care shall be taken to ensure that any State non-public 
data is removed from memory before service calls and/or equipment disposal. 

 
Electronic information storage devices (hard drives, tapes, diskettes, compact 
disks, USB, multifunction peripherals, etc.) shall be disposed of in a manner 
corresponding to the classification of the stored information, up to and including 
physical destruction. 

 

dd. Prices: 

 
Prices and/or rates shall remain firm for the term of the contract, unless further negotiations 
are deemed necessary by DTI. 

 
The pricing policy that you choose to submit must address the following concerns: 

 

 The structure must be clear, accountable and auditable. 

 It must cover the full spectrum of services required. 

 Costs and compensation must be consistent with the rates established or negotiated 
as a result of this RFP or P.O. issued based on this contract. 

 Overtime is not covered by this RFP.  If overtime is necessary, it will be negotiated at 
the time the services are requested.    

 

ee. Surety Requirement: 

  
Performance Bond and Bid Bond are waived for this RFP.  The State reserves the right 
to invoke the bonding requirement on a case-by-case basis at their own discretion. The 
cost of such bonding shall be negotiated by and for the account of the requesting entity.  

 

ff. Standard Practices: 

 
With respect to work provided to or conducted for the State by a Contractor, the 
Contractor(s) shall be responsible for the professional quality, technical accuracy, timely 
completion, and coordination of all services furnished to the State.  The Contractor(s) 
shall follow practices consistent with generally accepted professional and technical 
standards. The Contractor(s) shall be responsible for ensuring that all services, products 
and deliverables furnished to the State are coordinated with the Department of 
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Technology and Information (DTI) and are consistent with practices utilized by, or 
standards promulgated by DTI.  If any service, product or deliverable furnished by a 
contractor(s) does not conform to DTI standards or general practices, the contractor(s) 
shall, at its expense and option either (1) replace it with a conforming equivalent or (2) 
modify it to conform to DTI standards or practices. 

 

gg. Custom Software:   

 
The Contractor shall deliver all custom software as machine readable source files, and 
linkable or executable modules, in addition to installed and operating copies of the 
programs (baseline software or hardware configuration shall not be created such that 
only they could change). 

 

 The Contractor shall identify the tools required for the modification and compilation of 
all provided software programs. 

 The Contractor shall not create software that only they could modify. 

 The Contractor shall not place any legend on the custom software, which restricts 
the State’s rights in such software. 

 The Contractor agrees that upon payment for services rendered, all data, 
documents, computation, and the like prepared or obtained under the terms of this 
Agreement shall be the sole property of the State and, upon request, shall be 
delivered to the State. 

 
All Intellectual Property Rights in Developed Software or other items that have been 
developed for the Customer under this Contract are assigned to the Customer. Nothing 
in this sub-clause will affect the ownership of any pre-existing Intellectual Property 
Rights in any tools, object libraries, methodologies and materials used to produce the 
Developed Software or other items. 
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hh. Source Code:   

 
The Contractor is to deliver source code for all Custom Software programs developed 
under this Agreement with all support resources needed to edit, compile and link these 
programs on the State’s network.  If the Contractor is providing COTS software that will 
be enhanced to conform to minor aspects of this RFP or Custom Software developed to 
enhance existing COTS software to conform to minor aspects of this RFP is not required 
to be delivered, but must be delivered with the escrowed source code. 

 

 The Contractor shall deliver all documentation concerning protocol for Custom 
Software, source code, program listings, and description of software infrastructure, 
system architecture, database design, procedure manuals, hardware utilization, and 
instructions necessary to convert the source code into an operational system. 

 

 The State of Delaware’s information processing systems are subject to periodic 
audits by state and federal entities. 

 

ii. State Employment of Temporary Personnel:  

 
Vendor will waive any separation fee provided an employee works for both the vendor 
and hiring agency, continuously, for a 3 month period and is provided thirty (30) days 
written notice from the agency of intent to hire.  Notice may be issued at second (2) 
month if it is the State’s intention to hire. 

jj. Other General Conditions 

(1) Current Version – “Packaged” application and system software shall be the 
most current version generally available as of the date of the physical installation 
of the software. 

(2) Volumes and Quantities – Activity volume estimates and other quantities have 
been reviewed for accuracy; however, they may be subject to change prior or 
subsequent to award of the contract. 

(3)    Prior Use – The State of Delaware reserves the right to use equipment and 
material furnished under this proposal prior to final acceptance.  Such use shall 
not constitute acceptance of the work or any part thereof by the State of 
Delaware. 

(4) Status Reporting – The selected vendor will be required to lead and/or 
participate in status meetings and submit status reports covering such items as 
progress of work being performed, milestones attained, resources expended, 
problems encountered and corrective action taken, until final system acceptance. 

(5) Regulations – All equipment, software and services must meet all applicable 
local, State and Federal regulations in effect on the date of the contract. 
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(6) Changes – No alterations in any terms, conditions, delivery, price, quality, or 
specifications of items ordered will be effective without the written consent of the 
State of Delaware. 

(7) Additional Terms and Conditions – The State of Delaware reserves the right to 
add terms and conditions during the contract negotiations.   

E. RFP Miscellaneous Information 

1. No Press Releases or Public Disclosure 

Vendors may not release any information about this RFP.  The State of Delaware reserves the 
right to pre-approve any news or advertising releases concerning this RFP, the resulting 
contract, the work performed, or any reference to the State of Delaware with regard to any 
project or contract performance.  Any such news or advertising releases pertaining to this RFP 
or resulting contract shall require the prior express written permission of the State of Delaware. 

2. Definitions of Requirements 

To prevent any confusion about identifying requirements in this RFP, the following definition is 
offered:  The words shall, will and/or must are used to designate a mandatory requirement.  
Vendors must respond to all mandatory requirements presented in the RFP.  Failure to respond 
to a mandatory requirement may cause the disqualification of your proposal.   
 



STATE OF DELAWARE 
Department of Technology and Information 

 

31 
 

ATTACHMENTS: 
Attachment 1 - No Proposal Reply Form 
Attachment 2 - Non-Collusion Statement 
Attachment 3 – Exceptions 
Attachment 4 – Confidentiality and Proprietary Information  
Attachment 5 – Business References 
Attachment 6 – Subcontractor Information Form 
Attachment 7 – Monthly Usage Report 
Attachment 8 – Subcontracting (2nd Tier Spend) Report 
Attachment 9 - Office of Minority and Women Business Enterprise Certification Application 
Attachment 10 – Hourly Rate Sheets, use Appendix C 
Attachment 11 – Contractor Confidentiality and Integrity of Data Agreement 
Attachment 12 – Company Profile & Capabilities 
Appendix A – Scope of Work Details, Job Titles and Definitions 
Appendix B – Skill Category Matrix 
Appendix C – Excel File containing Attachments 10, 3, 4, & 5 
 

IMPORTANT – PLEASE NOTE: 
 
 

 Attachments 2, 3, 10, 11 & 12 must be included in your proposal 
 

 Attachment 6 must be included in your proposal if subcontractors will be involved 
 

 Attachments 7 and 8 represent required reporting on the part of awarded vendors. Those bidders 
receiving an award will be provided with active spreadsheets for reporting. 
 

REQUIRED REPORTING: 
 

 One of the primary goals in administering this contract is to keep accurate records regarding its 
actual value/usage.  This information is essential in order to update the contents of the contract and 
to establish proper bonding levels if they are required.  The integrity of future contracts revolves 
around our ability to convey accurate and realistic information to all interested Vendors. 

 
A Usage Report (Attachment 7) shall be furnished on the 15th (or next business day after the 15th 
day) of each month by the successful Vendor Electronically in Excel format detailing the 
purchasing of all items on this contract.   The reports (Attachment 8) shall be submitted 
electronically in EXCEL and sent as an attachment to DTIVendorReports@state.de.us. It shall 
contain the six-digit department and organization code. Any exception to this mandatory 
requirement may result in cancellation of the award.  Failure to provide the report with the minimum 
required information may also negate any contract extension clauses.  Additionally, Vendors who 
are determined to be in default of this mandatory report requirement may have such conduct 
considered against them, in assessment of responsibility, in the evaluation of future proposals.   

 
In accordance with Executive Order 14 – Increasing Supplier Diversity Initiatives within State 
Government, the State of Delaware is committed to supporting its diverse business industry and 
population.  The successful Vendor will be required to report on the participation by a minority 
and/or women owned business (MWBE) under this awarded contract.  The reported data 
elements shall include but not be limited to; name of state contract/project, the name of the 
MWBE, MWBE contact information (phone, email), type of product or service provided by 
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MWBE and any MWBE certifications for the subcontractor (State MWBE certification, Minority 
Supplier Development Council, Women’s Business Enterprise Council).  The format used for 
this 2nd Tier report is found in Attachment 9. 
 
2nd tier reports (Attachment 8) shall be submitted to the contracting Agency’s Supplier Diversity 
Liaison found at   http://gss.omb.delaware.gov/omwbe/docs/sdc/mwbe_liasions.xls and the 
OMWBE at vendorusage@state.de.us  on the 15th (or next business day) of the month following 
each quarterly period.  For consistency quarters shall be considered to end the last day of 
March, June, September and December of each calendar year.  Contract spend during the 
covered periods shall result in a report even if the contract has expired by the report due date. 
 
 
 
 

 
balance of page intentionally blank 

 
 

http://gss.omb.delaware.gov/omwbe/docs/sdc/mwbe_liasions.xls
mailto:vendorusage@state.de.us
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Attachment 1 
 

 
NO PROPOSAL REPLY FORM 

 
CONTRACT # (insert contract number) CONTRACT TITLE: (Insert Contract Name) 
 
To assist us in obtaining good competition on our Request for Proposals, we ask that each firm that 
has received a proposal, but does not wish to bid, state their reason(s) below and return in a clearly 
marked envelope displaying the contract number.  This information will not preclude receipt of 
future invitations unless you request removal from the Vendor's List by so indicating below, or do 
not return this form or bona fide proposal. 
 
Unfortunately, we must offer a "No Proposal" at this time because: 
 

 1.  We do not wish to participate in the proposal process. 

    
 2.  We do not wish to bid under the terms and conditions of the Request for Proposal 

document.  Our objections are: 

    

    

    
 3.  We do not feel we can be competitive. 

    
 4.  We cannot submit a Proposal because of the marketing or franchising policies of the 

manufacturing company. 

    
 5.  We do not wish to sell to the State.  Our objections are: 

    

    

    
 6.  We do not sell the items/services on which Proposals are requested. 

    
 7.  Other:___________________________________________________________________ 

    

  
 
 
   

FIRM NAME  SIGNATURE 
 
  We wish to remain on the Vendor's List for these goods or services. 

   
  We wish to be deleted from the Vendor's List for these goods or services. 
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 CONTRACT NO.: DTI12202-ITSTFF_SVC TITLE: Information Technology Project Staffing  Attachment 2 
OPENING DATE: Insert Bid Opening Date 
 

NON-COLLUSION STATEMENT 

 

This is to certify that the undersigned Vendor has neither directly nor indirectly, entered into any agreement, participated in any collusion or otherwise 

taken any action in restraint of free competitive bidding in connection with this proposal, and further certifies that it is not a sub-contractor to 

another Vendor who also submitted a proposal as a primary Vendor in response to this solicitation submitted this date to the State of Delaware, 

Issuing Agency 

 

It is agreed by the undersigned Vendor that the signed delivery of this bid represents the Vendor’s acceptance of the terms and 

conditions of this Request for Proposal including all specifications and special provisions. 

 

NOTE:  Signature of the authorized representative MUST be of an individual who legally may enter his/her organization into a formal 

contract with the State of Delaware, Issuing Agency 

 

 COMPANY NAME __________________________________________________________________Check one) 
 Corporation 

 Partnership 

 Individual 

NAME OF AUTHORIZED REPRESENTATIVE  
  (Please type or print)           
 

SIGNATURE        TITLE      
 

COMPANY ADDRESS             
 

PHONE NUMBER         FAX NUMBER     
 

EMAIL ADDRESS ______________________________  
        STATE OF DELAWARE 
FEDERAL E.I. NUMBER            LICENSE NUMBER_____________________________ 

 
      (circle one)        (circle one)               (circle one) 

COMPANY 
CLASSIFICATIONS: 
CERT. 
NO._______________ 

Women        Yes    No 
Business 
Enterprise 
  (WBE) 

Minority        Yes    No 
Business 
Enterprise 
  (MBE) 

Disadvantaged   Yes    No 
Business 
Enterprise 
  (WBE) 

[The above table is for informational and statistical use only.] 
 

PURCHASE ORDERS SHOULD BE SENT TO:  

             (COMPANY NAME)             

 

ADDRESS              

 

CONTACT              

 

PHONE NUMBER          FAX NUMBER        

  

EMAIL ADDRESS             

 

AFFIRMATION:  Within the past five years, has your firm, any affiliate, any predecessor company or entity, owner,  
Director, officer, partner or proprietor been the subject of a Federal, State, Local government suspension or debarment? 
 
YES     NO    if yes, please explain         
 
THIS PAGE SHALL BE SIGNED, NOTARIZED AND RETURNED WITH YOUR PROPOSAL TO BE CONSIDERED 
 
SWORN TO AND SUBSCRIBED BEFORE ME this ________  day of                                       ,    20 __________ 
 
Notary Public       My commission expires      
 
City of      County of      State of    
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Attachment 3 
 

 
Exception Form 

 
Proposals must include all exceptions to the specifications, terms or conditions contained in this RFP.  If the vendor is submitting 
the proposal without exceptions, please state so below. 
 
 By checking this box, the Vendor acknowledges that they take no exceptions to the specifications, terms or conditions found in this RFP. 

 
 

# 
Paragraph 

# and 
page # 

State of Delaware 
Requirement 

Proposed Alternative 
Exceptions to Specifications, terms or 

conditions 
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Attachment 4 
 

 

 By checking this box, the Vendor acknowledges that they are not providing any 
information they declare to be confidential or proprietary for the purpose of production 
under 29 Del. C. ch. 100, Delaware Freedom of Information Act. 

 

Confidentiality and Proprietary Information 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Note: Add additional pages as needed.  
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Attachment 5 
 

 
Business Reference Form 

 
List a minimum of three business references.  Use a separate form for each reference and do not list any State Employee as a 
business reference.  If you have held a State contract within the last 5 years, please list the contract. 

 

Offeror Name or Subcontractor Name:   

  

Reference Information (Current/Prior Services Performed) 

 

Name of Reference Company:   

Address of Reference Company 

  

Street Address 

City, State, Zip 

Reference Contact Person Information: 

  

Name 

Phone # 
Fax # 

E-mail Address 

Dates of Services:   

If terminated, specify reason:   

Dollar Value of Services   

Description of Services Performed 
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ATTACHMENT 6 
 

 
SUBCONTRACTOR INFORMATION FORM 

 
 

PART I – STATEMENT BY PROPOSING VENDOR 
1.  CONTRACT NO. 

DTI12202-ITSTFF_SVC 

2. Proposing Vendor Name: 
 

3. Mailing Address 
 
 
 
 
 

4.  SUBCONTRACTOR  

a. NAME 
 
 

4c. Company OMWBE Classification: 
 
Certification Number:  _____________________ 

b. Mailing Address: 
 
 
 
 

 
4d. Women Business Enterprise                Yes        No 
4e. Minority Business Enterprise                Yes        No 
4f. Disadvantaged Business Enterprise      Yes       No 

5.   DESCRIPTION OF WORK BY SUBCONTRACTOR 
 
 
 
 
 
 
 
 
 
 
 
 
 

6a. NAME OF PERSON SIGNING 
 

7. BY (Signature) 8. DATE SIGNED 

6b. TITLE OF PERSON SIGNING 
 

 PART II – ACKNOWLEDGEMENT BY SUBCONTRACTOR 

9a. NAME OF PERSON SIGNING 
 
 

10. BY (Signature) 11. DATE SIGNED 

9b. TITLE OF PERSON SIGNING 
 
 

 
 
             * Use a separate form for each subcontractor 
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ATTACHMENT 7 

State of Delaware 

Monthly Usage Report 

Supplier Name:   Report Start Date:       

Contact Name:      Insert Contract No. Report End Date:       

Contact Phone:      Today's Date:       

Agency 
Name or 
School 
District 

Division 
or Name 

of 
School 

Budget 
Code 

UNSPSC  
Item Description 

Contract 
Item 

Number 

Unit of 
Measure 

Qty 
Environmentally 

Preferred Product or 
Service            Y  N 

Additional 
Discount 
Granted 

Contract 
Proposal 

Price/Rate 

Total 
Spend 

                      $0.00  

                      $0.00  

                      $0.00  

                      $0.00  

                      $0.00  

                      $0.00  

                      $0.00  

                      $0.00  

                      $0.00  

                      $0.00  

                      $0.00  

                      $0.00  

                      $0.00  

 
Note:  A copy of the Usage Report will be sent by electronic mail to the Awarded Vendor.

http://www.unspsc.org/
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ATTACHMENT 8 
 

State of Delaware   

Subcontracting (2nd tier)  Quarterly  Report 

Prime Name:       Report Start Date:               

Contract Name/Number     Report End Date:              

Contact Name:       Today's Date:               

Contact Phone:       *Minimum Required  Requested detail             

Vendor  
Name* 

Vendor  
TaxID*  

Contract 
Name/ 

Number* 

Vendor 
Contact 
Name* 

Vendor  
Contact 
Phone* 

Report 
Start 
Date* 

Report 
End 

Date* 

Amount Paid to 
Subcontractor* 

Work 
Performed by 
Subcontractor 

UNSPSC 

M/WBE 
Certifying 
Agency 

Veteran/Service 
Disabled Veteran 

Certifying 
Agency  

2nd tier 
Supplier   

Name 

2nd tier 
Supplier  
Address 

2nd tier 
Supplier  
Phone 

Number 

2nd tier 
Supplier  

email 

Description  
of Work 

Performed  

2nd tier 
Supplier   

Tax Id 

Date 
Paid 

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

 
Note:  A copy of the Usage Report will be sent by electronic mail to the Awarded Vendor 
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ATTACHMENT 9 

 
Most recent OMWBE Certification Application may be found here: 

http://gss.omb.delaware.gov/omwbe/certify.shtml 

 
 
 

State of Delaware 

 

Office of Minority and Women Business Enterprise 

Certification Application 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  
Complete application and send via email, fax or mail to: 

 
Office of Minority and Women Business Enterprise (OMWBE) 

100 Enterprise Place Suite # 4 Dover, DE 19904-8202 Telephone: (302) 857-4554 Fax: (302) 677-7086 
 Email: deomwbe@state.de.us 

Web site:   http://gss.omb.delaware.gov/omwbe/index.shtml 
Link to Certification Application: http://gss.omb.delaware.gov/omwbe/certify.shtml 

 

http://gss.omb.delaware.gov/omwbe/certify.shtml
http://gss.omb.delaware.gov/omwbe/index.shtml
http://gss.omb.delaware.gov/omwbe/certify.shtml
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HOURLY RATE SHEETS       ATTACHMENT 10 
 
 

IMPORTANTS INSTRUCTION: 
 
ATTACHMENT 10 HOURLY RATE SHEETS MUST BE SUBMITTED IN 
EXCEL FORMAT USING THE APPENDIX C EXCEL SHEETS. 
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ATTACHMENT 11 

 
 
 
 
 
 

State of Delaware 

DEPARTMENT OF TECHNOLOGY AND INFORMATION 
William Penn Building 
801 Silver Lake Boulevard 

Dover, Delaware 19904 
 

Contractor Confidentiality (Non-Disclosure) and Integrity of Data Agreement 
 
The Department of Technology and Information is responsible for safeguarding the 
confidentiality and integrity of data in State computer files regardless of the source of those 
data or medium on which they are stored; e.g., electronic data, computer output microfilm 
(COM), tape, or disk. Computer programs developed to process State Agency data will not be 
modified without the knowledge and written authorization of the Department of Technology 
and Information. All data generated from the original source data, shall be the property of the 
State of Delaware.  The control of the disclosure of those data shall be retained by the State of 
Delaware and the Department of Technology and Information. 
I/we, as an employee(s) of ________________________________ or officer of my firm, when 
performing work for the Department of Technology and Information, understand that I/we act 
as an extension of DTI and therefore I/we are responsible for safeguarding the States’ data 
and computer files as indicated above.  I/we will not use, disclose, or modify State data or 
State computer files without the written knowledge and written authorization of DTI. 
Furthermore, I/we understand that I/we are to take all necessary precautions to prevent 
unauthorized use, disclosure, or modification of State computer files, and I/we should alert my 
immediate supervisor of any situation which might result in, or create the appearance of, 
unauthorized use, disclosure or modification of State data.  Penalty for unauthorized use, 
unauthorized modification of data files, or disclosure of any confidential information may mean 
the loss of my position and benefits, and prosecution under applicable State or Federal law. 
This statement applies to the undersigned Contractor and to any others working under the 
Contractor’s direction. 
 
I, the Undersigned, hereby affirm that I have read DTI’s Policy on Confidentiality (Non-
Disclosure) and Integrity of Data and understood the terms of the above Confidentiality (Non-
Disclosure) and Integrity of Data Agreement, and that I/we agree to abide by the terms above.  
 
Contractor or Employee Signature___________________________________ 

Date: _______________________ 

Contractor Name: _________________________________ 

 
Rev. 1/19/2006
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ATTACHMENT 12 
 

 
COMPANY PROFILE & CAPABILITIES 

 

Suppliers are required to provide a reply to each question listed below. Your replies 
will aid the evaluation committee as part of the overall qualitative evaluation criteria of 
this Request for Proposal. Your responses should contain sufficient information about 
your company so evaluators have a clear understanding of your company’s 
background and capabilities. Failure to respond to any of these questions may result in 
your proposal to be rejected as non-responsive. 

 

1. Brief history of organization (prime contractor) 
  

 

 
 

2. Brief history of subcontractor, if necessary  

  
 

 
 

3. Offeror’s experience in providing services of the technical staffing categories: 

 Experience in providing services of this type and scope to the public sector. 

 Experience in providing services of this type and scope to non-public sector 
organizations. 

 
  

 

 
 
 

4. Capacity to meet the requirements in the scope of work, as demonstrated by the 
number and qualifications of personnel and other resources (please highlight 
experience in the specific platforms identified). 
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APPENDIX A 
 

Scope of Services Details 
 

The State of Delaware, Department of Technology & Information (DTI) is seeking proposals for the 
levels of staff as shown below.  The State desires proposals consisting of a range of HOURLY RATES 
for each job title. 

 

 IT Projects Job Titles and Descriptions  
 

CADD/GIS Administrator 
The CADD/GIS Administrator (CGA) is responsible for providing direct support of various CADD/GIS software and 
hardware systems. The CGA will perform hardware and software installations, relocations, testing and routine 
maintenance. 
 

CGA1 
 

Years of Relevant 
Experience: 

Up to 5 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description:  Assist in troubleshooting CADD/GIS system hardware problems and work with the 
appropriate service and warranty vendors to make the necessary repairs and fixes. 

 Track version upgrades and notify proper parties of available updates to CADD/GIS 
Systems software. 

 Assist with phone and online problem reporting and maintaining problem report records. 

 Assist with ordering consumable supplies for the CADD/GIS Systems. 

 Maintain current inventory of all hardware, software, upgrades and fixes for each site. 

 Maintain configuration charts of current inventory. 

 Maintain data backups and data archives and provide data retrieval from backup. 

 Monitor system status and data integrity. 
 

CGA2 
 

Years of Relevant 
Experience: 

5 to 8 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in CGA1 plus the following: 

 Able to work independently. 

 Demonstrate proven experience in troubleshooting with little supervision. 

 Able to communicate status to managers and project sponsors. 

 Assist in developing standards and direction for systems. 
 

CGA3 
 

Years of Relevant 
Experience: 

8 plus years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in CGA2 plus the following: 

 Lead efforts to troubleshoot CADD/GIS system hardware and software problems. 

 Lead team of CGAs developing software and hardware plans and solutions. 

 Expertise in teaching/conveying technical and/or functional courses/concepts. 
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Continuity of Operations Specialist 
The Continuity of Operations Specialist (COS) is responsible for assisting State efforts to develop, implement and 
coordinate Continuity of Operations plans and tests for all state agencies.  The Continuity of Operations Specialist 
is responsible for working with State agencies to develop, test, evaluate and implement continuity of operations 
plans and ensure business recovery efforts are accomplished within defined timeframes. 
 

COS1 
 

Years of Relevant 
Experience: 

1 to 2 years 

Preferred Education: 4 year degree in Management Information Systems (MIS), Computer Science, or related 
field is preferred 

Role Description:  Coordinate and assist in the evaluation of Continuity of Operations drills. 

 Ensure that all Continuity of Operations Plans are kept current and maintained 
centrally. 

 Assist with the coordination of a real-time Continuity of Operations activation during 
an event. 

 Assist with the administration and maintenance of the state’s Living Disaster 
Recovery Planning System. 

  

COS2 
 

Years of Relevant 
Experience: 

2 to 5 years 

Preferred Education: 4 year degree in Management Information Systems (MIS), Computer Science, or related 
field is preferred 

Role Description: All roles specified in COS1 plus the following: 

  Assist client agencies with the design, testing, and implementation of Continuity of 
Operations Plans. 

  Ensure that the essential functions of all are documented and maintained in the 
Living Disaster Recovery Planning System. 

 

COS3 
 

Years of Relevant 
Experience: 

5 plus years 

Preferred Education: 4 year degree in Management Information Systems (MIS), Computer Science, or related 
field is preferred 

Role Description: All roles specified in COS2 plus the following: 

  Provide training on Continuity of Operations Plans and the state’s implemented 
Living Disaster Recovery Planning System. 

  Negotiate and contract with key state partners and hot/cold site industry providers. 
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Data Entry Operator 
For data entry projects that require manual key entry and/or data capture through scanning. 
 

DE1 
 

Years of Relevant 
Experience: 

0 to 2 years 

Preferred Education: Associates Degree or equivalent 

Role Description:  Comprehensive PC skills. 

 Able to follow written and spoken instructions. 

 Minimum of 25 wpm. 

 Ability to accurately enter information into a computer, accessing information from a 
computer, and verifying information on a screen. 

 Duties involve utilizing automated equipment, including electronic keyboard, display 
screen, and sorted memory to perform. 

 Ability to operate and understand basic scanning and imaging equipment, including pan, 
skew, and image correction techniques. 

 Ability to conduct basic data mining and data capture efforts. 

 Services may be required to be provided at supplier’s site using supplier’s equipment. 
Typically need an end product of electronic data, typically transmitted through FTP. 

 Keypunch and verify records in specified format (ex. ASCII). 

 The total number of keystrokes is limited to actual characters, numbers and special 
characters that are keyed.  Spaces, function keys, nulls, and zeros are not counted as 
keystrokes. 

 The contractor must complete all data forms within an agreed-upon amount of time from 
receipt or average a minimum of a set number of strokes each week data forms are in 
possession. 

 Error rate cannot exceed 1/2%.  Error rate is calculated on a character (not field or 
record) basis. 

 Pickup and delivery by contractor to be made on a weekly basis. 

 For key entry, required that a second individual completed 100% key verification to 
control errors. 

 Knowledge of imaging and visual display operating practices, procedures, and 
techniques. 

 Knowledge of arithmetic and numbering systems. 

  Ability to operate equipment with speed and accuracy to ensure information is captured. 

 

DE2 
 
 

Years of Relevant 
Experience: 

2 to 4 years 

Preferred Education: Associates Degree or equivalent 

Role Description:  Comprehensive PC skills. 

 Able to follow written and spoken instructions. 

 Minimum of 35 wpm. 

 Ability to accurately enter information into a computer, accessing information from a 
computer, and verifying information on a screen. 

 Duties involve utilizing automated equipment, including electronic keyboard, display 
screen, and sorted memory to perform. 

 Ability to operate and understand basic scanning and imaging equipment, including pan, 
skew, and image correction techniques. 

 Ability to conduct basic data mining and data capture efforts. 
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Role Description: 

(DE2 con’t) 
 Services may be required to be provided at supplier’s site using supplier’s equipment. 

 Typically need an end product of electronic data, typically transmitted through FTP. 

 Keypunch and verify records in specified format (ex. ASCII). 

 The total number of keystrokes is limited to actual characters, numbers and special 
characters that are keyed. Spaces, function keys, nulls, and zeros are not counted as 
keystrokes. 

 The contractor must complete all data forms within an agreed-upon amount of time from 
receipt or average a minimum of a set number of strokes each week data forms are in 
possession. 

 Error rate cannot exceed 1/2%. Error rate is calculated on a character (not field or 
record) basis. 

 Pickup and delivery by contractor to be made on a weekly basis. 

 For key entry, required that a second individual completed 100% key verification to 
control errors. 

 Knowledge of imaging and visual display operating practices, procedures, and 
techniques. 

 Knowledge of arithmetic and numbering systems. 

 Ability to operate equipment with speed and accuracy to ensure information is captured. 

 

Database Administrator 
The Database Administrator (DBA) is responsible for data analysis and database management. Database 
Administrators typically are involved in maintenance, enhancement, designing of data dictionaries, physical and 
logical database models, and performance tuning. Database Administrators have a range of skills and knowledge 
of the utilities and production tools used for data storage management to support the Application Team. 
 

DBA1 
 

Years of Relevant 
Experience: 

2 to 3 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description:  Skilled data dictionary analysis and design and data model analysis design. 

 Maintain central data repository. 

 Experience and knowledge in supporting application system development life cycle. 

 Responsible for data dictionary backup and recovery. 

 Responsible for definition of standards of data dictionaries. 

 May program dictionary analysis and maintenance software. 

 Perform performance tuning. 

 Monitor database performance and space requirements. 

 Schedule and monitor end of day data warehousing jobs. 

 Assist in coordinating software releases. 

 Communicate accurate and useful status updates. 

 Manage and report time spent on all work activities. 

 Follow quality standards. 

 Ability to work in a team environment. 

 Complete assigned tasks. 

 Strong communication skills; both written and spoken. 
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DBA2 
 

Years of Relevant 
Experience: 

3 to 5 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in DBA1 plus the following: 

  Business systems analysis and design experience. 

  Logical data modeling techniques. 

  Production environment Tools/Utilities. 

  Knowledgeable in data analysis and database management techniques. 

  Execution of all responsibilities with little direct supervision of Team Lead. 

  Administration and scripting experience in relative platform. 

  Supervise performance tuning. 

  Author shell scripts to perform back up, restore, and monitoring tasks. 

  Anticipate and resolve issues specific to the team. 

  Determine time estimates and schedule for own work and resolve issues in a timely 
manner. 

  Identify and track issues, risks and action items. 

 

DBA3 
 

Years of Relevant 
Experience: 

5 plus years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in DBA2 plus the following: 

  Highly skilled at database design, installations, conversions. 

  Responsible for database backup and recovery procedures, access security and 
database integrity, physical data storage design and data storage management. 

  Participates in Database Management System selection and maintains database 
performance. 

  Expertise in specific Database Management Systems. 

  Knowledge of various Database Management System products. 

  Provide status of work to Project Team Lead. 

  Engage in ongoing process improvement. 
 

Desktop Support Specialist 
The Desktop Support Specialist (DSS) supports in-house teams and responds in person to helpdesk 
tickets. 
 

DSS1 
 

Years of Relevant 
Experience: 

0 to 2 years 

Preferred Education: 2 year associate degree or equivalent study 

Role Description:   Respond to help desk tickets. 

  Work with vendor support contacts to resolve technical problems with desktop 
computing equipment and software. 

  Ensure desktop computers interconnect seamlessly with diverse systems including 
associated validation systems, file servers, email servers, computer conferencing 
systems, application servers and administrative systems. 

  Build and configure new user workstation equipment set (PC, desktop image, phone, 
peripherals, software, user accounts) 

  Troubleshoot basic network, software, and printing problems. 
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DSS2 
 

Years of Relevant 
Experience: 

2 to 4 years 

Preferred Education: 2 year associate degree or equivalent study 

Role Description: All roles specified in DSS1 plus the following: 

  Assess functional needs to determine specifications for purchases 

  Order computer supplies. 

  Work with vendors on supply issues. 
 

DSS3 
 

Years of Relevant 
Experience: 

4 plus years 

Preferred Education: 2 year associate degree or equivalent study 

Role Description: All roles specified in DSS2 plus the following: 

  Assume team leadership responsibilities. 

  Mentor junior team members. 

  Possess extensive networking knowledge. 

  Experience working with complex systems or custom hardware. 

 

Disaster Recovery Specialist 
The Disaster Recovery Specialist (DRS) is responsible for assisting State efforts to develop, implement and 
coordinate disaster recovery plans and tests for all mission-critical IT environments.  The Disaster Recovery 
Specialist is responsible for working with State agencies to develop, test, evaluate and implement disaster 
recovery plans and ensure system recovery efforts are accomplished within defined timeframes. 
 

DRS 

Years of Relevant 
Experience: 

1 to 2 years 

Preferred Education: 4 year degree in Management Information Systems (MIS), Computer Science, or related 
field is preferred. 

Role Description:   Coordinate and monitor disaster recovery tests. 

  Ensure that all disaster recovery plans are kept current and copies are maintained 
centrally and off-site. 

  Prioritize the recovery of data, systems, and facilities across all State departments, 
agencies and school districts. 

  Assist with coordination of real-time recovery activities during a disaster event. 
 

DRS2 
 

Years of Relevant 
Experience: 

2 to 5 years 

Preferred Education: 4 year degree in Management Information Systems (MIS), Computer Science, or related 
field is preferred. 

Role Description: All roles specified in DRS1 plus the following: 

  Document the readiness of the State’s IT infrastructure for recovery from a disaster. 

  Assist client agencies with the design, testing, and implementation of disaster recovery 
plans for their IT data centers, applications and systems. 

  Develop and conduct periodic simulated disaster scenarios and assist in the validation 
of the recovery plans and procedures. 
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DRS3 
 

Years of Relevant 
Experience: 

5 plus years 

Preferred Education: 4 year degree in Management Information Systems (MIS), Computer Science, or related 
field is preferred. 

Role Description: All roles specified in DRS2 plus the following: 

  Provide agency training on the planning, testing and evaluation of disaster recovery 
scenarios as they relate to the Agency’s/School District’s IT systems and applications. 

  Negotiate/contract with key disaster recovery, data storage, and hot/cold site industry 
providers. 

  Ensure that all critical State systems and information is included in a disaster recovery 
plan. 

 

Facilitator 
The Facilitator (FAC) is responsible for facilitating and managing technical requirements sessions involving 
Subject Matter Experts who are represented by program staff, technology staff, contractors, and other 
stakeholders.  These sessions are typically information gathering meetings to make decisions and document 
requirements for workflow diagrams, business processes, system functional specifications, detailed system 
design specifications, testing plans and scripts, implementations plans, etc. The output from these sessions is 
documented and compiled in the above documents.  These sessions are also utilized to gather requirements for 
RFI’s, RFP’s, contracts and federally required documents such as APDs, Feasibility Studies and Cost/Benefit 
Analyses. The Facilitator is personable, a good listener, well organized, a proficient writer, and can actively 
manage meetings. This is usually a discipline for larger projects where a Planning or Project Manager requires a 
meeting specialist. 
 

FAC1 
 

Years of Relevant 
Experience: 

0 to 2 years 

Preferred Education: Bachelor’s Degree or equivalent work experience 

Role Description:  Create and maintain Project Plan in MS Project. 

 Create Meeting Agenda. 

 Identify SMEs needed for each session. 

 Lead meetings and manage to the agenda. 

 Drive team to make decisions. 

 Document all topics discussed, decisions made and outstanding issues. 

 Compile documents for review and approval. 

 Organize documents to feed project deliverables. 

 

FAC2 
 

Years of Relevant 
Experience: 

2 to 5 years 

Preferred Education: Bachelor’s Degree or equivalent work experience 

Role Description: All roles specified in FAC1 plus the following: 

  Experience creating requirements for RFIs, RFPs, and contracts. 

  Experience in facilitating multi-year projects. 
 

FAC3 
 

Years of Relevant 
Experience: 

5 plus years 

Preferred Education: Bachelor’s Degree or equivalent work experience 

Role Description: All roles specified in FAC2 plus the following: 

  Experience in creating requirements for APDs, Feasibility Studies and Cost/Benefit 
Analyses. 

  Experience in facilitating multi-million dollar projects. 
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Functional Architect 
The Functional Architect (FA) is the functional expert for an application, a defined set of applications or a 
portfolio of related applications. The Functional Architect is also responsible for bringing an understanding of the 
enterprise, business system and industry to the team(s) supporting or interfacing with the application. The 
primary responsibility of a Functional Architect is to provide expertise in the business process supported by the 
application, to prepare and review designs, to recommend improvements, and to provide guidance during the 
testing process. The Functional Architect helps the Programmers establish a clear understanding of the business 
functional requirements and either creates the functional designs to meet the requirements or reviews and 
approves the designs written by the Programmers. The Functional Architect must understand all aspects of their 
specific application(s), and the underlying business process. The more experienced Functional Architect plans, 
analyzes, and defines high- level software strategies and solutions.  Contained in the experienced role is the task 
of coordinating with other Functional Architects to define technical requirements and long range plans for 
meeting customer requirements. 
 

FA1 
 

Years of Relevant 
Experience: 

2 to 4 years in particular application area 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description:  Analyze, determine, and document functional requirements. 

 Provide definition on how the applications will support business requirements. 

 Conduct impact analyses of business requirements on the system. 

 Work with Technical Architecture Specialist in defining software/hardware 
requirements. 

 Gather and interpret user requirements into design specifications. 

 Participate in design of application. 

 Participate in design code and test reviews as appropriate. 

 Provide inputs to test planning. 

 Complete assigned tasks. 

 Communicate accurate and useful status updates. 

 Follow quality standards. 

 Ability to work in a team environment. 

 Strong communication skills; both written and spoken 

 Act as the application(s) functional expert; providing expertise in the business 
process supported by the application. 

 Provide detailed definition on how the applications will support business 
requirements. 

 Work with Technical Architecture Specialist in planning and delivering technical 
architecture. 

 Provide expertise for defining functional architecture and infrastructure for 
applications. 

 Plan and develop user interface strategy. 

 Direct and participate in design of application. 

 Interpret and understand user requirements/design specifications. 

 Provide detailed definition on how the applications will support business 
requirements. 

 Work with Technical Architecture Specialist in defining software/hardware 
requirements and in planning and delivering architecture. 

 Provide expertise for defining architecture and infrastructure for applications. 

 Review and understand team work plan 

 Identify and track issues, risks and action items affecting own work and work of 
team. 

 Anticipate and resolve issues specific to the team. 

 Determine time estimates and schedule for own work and resolve issues in a timely 
manner. 
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FA2 
 
 

Years of Relevant 
Experience: 

4 to 5 years in particular application area 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in FA1 plus the following: 

  Provide functional expertise to planning organization as required. 

 Review tasks prior to migration into production as appropriate. Provide assistance in 
scheduling design work for Lead Functional Architect. 

  Coordinate the design and development of work estimates and act as the primary 
point of contact. Assist in managing and directing application team processes. 

  Organize and prepare work effectively to facilitate proactive resolution of problems. 

  Work with client and Lead Functional Architect to identify direction of software. 

  Ensure business requirements are supported by the software. 

  Identify and initiate continuous improvement opportunities. 

  Define user interface strategies. 

  Understand specific business needs and overall business strategy of the business 
customer. 

 

FA3 
 

Years of Relevant 
Experience: 

5 plus years in particular application area 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in FA2 plus the following: 

 Guide processes for Functional Architects and direct work planning and design 
activities. 

  Provide standard, well-structured work planning which defines scope, resources, 
commitments, quality, risk, tasks, and acceptance criteria. 

 Ensure that overall application designs remain within project scope. 

 Work with customer business units to understand their business processes. 

 Work with customer business units and client to identify direction of software. 

 Ensure business requirements are supported by the software. 

 Ensure goals for Functional Architects are being met and manage team 
commitments. 

 Analyze, define, and document how the applications will support functional and 
business requirements. Coordinate these efforts with Functional Architects. 

 Understand supporting/interfacing system applications. 

 Approve the determined need for new software/hardware. 

 Understand prioritization work based on business needs request/releases for work 
affecting an application. 

 Manage the accomplishment of delivery metrics, Service Level Agreements and 
other contractual obligations within areas of responsibility. 

 Sponsor coordination of the required skills, training, methodologies, and processes 
to ensure the success of team/project/program goals. 

 Coordinate and conduct project review meetings with Group Lead Functional 
Architects and Team Leads. 

 Communicate and resolve application interface issues with other Lead Functional 
Architects as needed. 

 Monitor and measure maintenance and development process effectiveness. 

 Communicate clearly the program/application goals, operational and organizational 
philosophies, and policies and procedures to the Functional Architects. 

 Communicate to team members the relationships between their work and 
assignments and the organizational and/ or program objectives. 
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Help Desk Analyst 
The Help Desk Analyst (HAD) provides Helpdesk Level 2 Support by performing the skills listed below. 
 

HDA1 
 

Years of Relevant 
Experience: 

1 to 3 years field experience 

Preferred Education: 2 year associates degree or equivalent technical study 

Role Description:   Provide technical assistance, support, and advice to end users for hardware, software, 
and systems. 

  Provide hands-on technical assistance to business and technical users. 

  Investigate and resolve computer software and hardware problems of users. 

  Serve as a contact for level 1 support. 

  Serve as a contact for users having problems using computer software, hardware, and 
operating systems, and escalates as necessary. 

  Determine whether problem is caused by hardware, software, or system. 

  Answer questions, applying knowledge of computer software, hardware, systems, and 
procedures. 

  Talk with technical and non-technical co-workers to research problem and find 
solution. 

  Asks user with problem to use telephone and participate in diagnostic procedures, 
using diagnostic software or by listening to and following instructions. 

  Experienced with a variety of call-tracking software and systems. 

  Reads trade magazines and engages in independent study to maintain current 
industry knowledge. 

  Follow quality standards, and displays strong customer service skills. 

  Ability to work in a team environment. 

 Complete assigned tasks. 

 Strong communication skills; both written and spoken. 

 

HDA2 
 

Years of Relevant 
Experience: 

3 to 5 years field experience 

Preferred Education: 4 year college degree in field of specialty or equivalent education and experience combined 

Role Description: All roles specified in HDA 1 plus the following: 

  Call software and hardware vendors to request service regarding defective products. 

  Act as a subject matter expert for one or more custom or COTS applications. 

  Talk to programmers to explain software errors or to recommend changes to 
programs. 

  May work as in-house consultant and research alternate approaches to existing 
software and hardware when standardized approaches cannot be applied. 

  Test software and hardware to evaluate ease of use and whether product will aid user 
in performing work. 

  Write software and hardware evaluation and recommendations for management 
review. 

  Write or revise user-training manuals and procedures. 

  Develop training materials, such as exercises and visual displays. 

  Train users on software and hardware on-site or in classroom, or recommend outside 
contractors to provide training. 
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HDA3 
 

Years of Relevant 
Experience: 

5 plus years field experience 

Preferred Education: 4 year college degree in field of specialty 

Role Description: All roles specified in HDA 1 and 2 plus the following: 

  Manage expectations at all levels: customers/end users, executive sponsors. 

  Ensure quality standards are followed. 

  Monitor the team’s open backlog of support issues and re-assign issues as necessary 
to ensure they are closed per agreed upon service levels. 

  Act as the escalation point for high priority support issues. 

  Ability to make recommendations on policies on system use and services. 

 

IT Security Administrator 
The IT Security Administrator (ISA) is responsible for administration of access controls on mainframe for all 
statewide users, DTI staff, employees, contractors and vendors.  The ISA is also accountable for physical 
security through proprietary administration and surveillance monitoring. The ISA researches upgrades and 
improvements for better flexibility and control and supports agency Information Security Officers with reports 
and troubleshooting.  The ISA could also provide 2nd level support to DTI Service Desk as well as support 
customer agencies with security expertise and problem resolution. 
 

ISA1 
 

Years of Relevant 
Experience: 

0 to 2 years 

Preferred Education: Bachelor’s Degree or equivalent work experience 

Role Description:   Implement and maintain security policies, procedures, standards, and guidelines for 
DTI facilities/computing systems and for state agencies, school districts and other 
entities. 

 Assist other security personnel in developing and drafting security procedures and 
forms for administration. 

 Provide physical security for DTI work locations including building access, door and 
video surveillance, inspections, investigations and maintenance. 

 Prepare security violations logs and deliver regular reports; incident reporting, issue 
remediation. 

 Administer personnel/HR packets and clearances for DTI staff, contractors and 
vendors. 

 

ISA2 
 

Years of Relevant 
Experience: 

2 to 5 years 

Preferred Education: Bachelor’s Degree or equivalent work experience 

Role Description: All roles specified in ISA1 plus the following: 

  Conduct investigations, administer information access controls, and perform other 
security measures for DTI computing sites statewide. 

  Develop and implement training materials for Information Security Officers. 

  Develop and conduct security training to DTI and customers related to information 
security and risk management. 

  Support the Information Security Officers Team and DTI management as required. 

  Self-motivated and able to work independently with general direction from the Lead DTI 
Security Administrator. 
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ISA3 
 

Years of Relevant 
Experience: 

5 plus years 

Preferred Education: Bachelor’s Degree or equivalent work experience 

Role Description: All roles specified in ISA2 plus the following: 

  Coordinate and administer security activities across interdepartmental teams within DTI 
and other outside client agencies. 

  Support and participate in agency projects to implement, insure, train and administer 
information security. 

  Investigate and report incidents/violations of individuals, systems and accesses with 
recommendations/alternatives for prevention and risk mitigation. 

  Write proposals, summaries, documentation, forms and whitepapers concerning 
information and physical security. 

 

Network Administrator 
The Network Administrator (NA) installs, configures, and supports an organization's local area network (LAN), 
wide area network (WAN), and Internet system or a segment of a network system. The Network Administrator 
maintains network hardware and software, monitors the network to ensure network availability to all system 
users and performs necessary maintenance to support network availability.  The Network Administrator may 
supervise other network support and client server specialists and plan, coordinate, and implement network 
security measures. 
 

NA1 
 

Years of Relevant 
Experience: 

1 to 3 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description:   Monitor, diagnose and troubleshoot network (LAN/WAN) performance, hardware and 
software platforms, resolve server connectivity issues in a multi-tiered and secure 
networking environment, and replace defective components. 

  Install, configure, manage and maintain server hosted network attached storage 

(NAS) and storage area network (SAN) disk storage technologies. 

  Perform server backups, restorations, fail-over recovery and disaster recovery 
operations. 

  Maintain and administer computer networks and related computing environments 
including computer hardware, systems software, applications software, and all 
configurations. 

  Plan, coordinate, and implement network security measures to protect data, software, 
and hardware. 

  Perform routine server operating system and application software with patches and 
updates. 

  Test computer hardware, networking software and operating system software. 

  Confer with network users about how to solve existing system problems. 

  Work with vendors to resolve problems. 

  Experience in network cabling systems and fiber optic cabling. 
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NA2 
 

Years of Relevant 
Experience: 

3 to 5 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in NSA1 plus the following: 

  Design, install, configure, monitor and troubleshoot network equipment such as, but 

not limited to, Hubs, Network Interface Cards (NIC), Local Area Network (LAN) cards, 

hard drives, Ethernet switches, routers, wireless bridges, monitoring devices, access 

points, firewalls, intrusion detection systems, and content devices. 

  Recommend changes to improve systems and network configurations, and determine 

hardware or software requirements related to such changes. 

 Supervise other team members and provide training in advanced networking skills. 

 Write and produce technical documentation. 

 

NA3 
 

Years of Relevant 
Experience: 

5 plus years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in NSA2 plus the following: 

  Recommend changes to improve systems and network configurations, and determine 

hardware or software requirements related to such changes. 

  Supervise other team members and provide training in advanced networking skills. 

  Act as a subject matter expert during technical reviews/audits and provide input 

during RFP process. 

 

Organizational Change Management Specialist 
The Organizational Change Management Specialist (OCM) will provide support to the State of Delaware’s 
business organizations (state agencies and school districts) through the transformational processes related to 
major project implementations.  The difference in the role levels 1, 2 and 3 are based on size and scale of 
project and needed years’ experience. 
 

OCM1 
 

Years of Relevant 
Experience: 

2 to 4 years 

Preferred Education: 4 year degree (i.e. business administration, communications, information systems, public 
administration, organizational development )or equivalent experience 

Role Description:   Develop, document, and communicate policies, processes, procedures, and other 

information for the preparation of major project implementation within state 

organizations. 

  Work with project team members to ensure that business organizations understand 

and implement changes that are a result of reengineering and system development. 

  Must be able to exhibit effective communication skills, be highly organized, detail 

oriented, and work independently. 

  Assist the user community in identifying and understanding the changes resulting from 

business reengineering efforts, new system development, and other modifications to 

business processes accompanying technological advances and provide guidance and 

support in responding to those changes. 

  Provide a communications link between technical and functional personnel to ensure a 

clear understanding of requirements, functionality, change issues etc. 
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Role Description: 
(OCM1 con’t) 

  Plan, organize, develop, and implement effective communications for the smooth 

sharing of information between technology teams and business organizations. 

  Work with the project team to identify and define project operating standards and 

translate those standards into system documentation. 

  Work with project team and end user community to identify and define end user 

procedures and translate those procedures into easily understood, user friendly, 

readily available end user documentation. 

  Assist user organizations and technical teams in the process of conducting acceptance 

testing for maximum clarity and confidence in understanding on the part of both. 

 

OCM2 
 

Years of Relevant 
Experience: 

4 to 6 years 

Preferred Education: 4 year degree (i.e. business administration, communications, information systems, public 
administration, organizational development )or equivalent experience 

Role Description:   Develop, document, and communicate policies, processes, procedures, and other 

information for the preparation of major project implementation within state 

organizations. 

  Work with project team members to ensure that business organizations understand 

and implement changes that are a result of reengineering and system development. 

  Must be able to exhibit effective communication skills, be highly organized, detail 

oriented, and work independently. 

 Assist the user community in identifying and understanding the changes resulting from 

business reengineering efforts, new system development, and other modifications to 

business processes accompanying technological advances and provide guidance and 

support in responding to those changes. 

 Provide a communications link between technical and functional personnel to ensure a 

clear understanding of requirements, functionality, change issues etc. 

 Provide a communications link between technical and functional personnel to ensure a 

clear understanding of requirements, functionality, change issues etc. 

 Plan, organize, develop, and implement effective communications for the smooth 

sharing of information between technology teams and business organizations. 

 Work with the project team to identify and define project operating standards and 

translate those standards into system documentation. 

 Work with project team and end user community to identify and define end user 

procedures and translate those procedures into easily understood, user friendly, 

readily available end user documentation. 

 Assist user organizations and technical teams in the process of conducting acceptance 

testing for maximum clarity and confidence in understanding on the part of both. 
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OCM3 
  

Years of Relevant 
Experience: 

6 plus years. 

Preferred Education: 4 year degree (i.e. business administration, communications, information systems, public 
administration, organizational development )or equivalent experience 

Role Description:   Develop, document, and communicate policies, processes, procedures, and other 

information for the preparation of major project implementation within state 

organizations. 

  Work with project team members to ensure that business organizations understand 

and implement changes that are a result of reengineering and system development. 

  Must be able to exhibit effective communication skills, be highly organized, detail 

oriented, and work independently. 

  Assist the user community in identifying and understanding the changes resulting 

from business reengineering efforts, new system development, and other 

modifications to business processes accompanying technological advances and 

provide guidance and support in responding to those changes. 

  Provide a communications link between technical and functional personnel to ensure 

a clear understanding of requirements, functionality, change issues etc. 

  Plan, organize, develop, and implement effective communications for the smooth 

sharing of information between technology teams and business organizations. 

  Work with the project team to identify and define project operating standards and 

translate those standards into system documentation. 

  Work with project team and end user community to identify and define end user 

procedures and translate those procedures into easily understood, user friendly, 

readily available end user documentation. 

  Assist user organizations and technical teams in the process of conducting 

acceptance testing for maximum clarity and confidence in understanding on the part 

of both. 

 

Planning Manager 
The Planning Manager (PLAN) is responsible for the planning phase of an IT project.  This involves the 
necessary planning and requirements gathering to ensure that the proper implementation RFP (or equivalent 
requirements document) and/or contract is in place. Planning manager will serve on a one person  capacity  on  
smaller  projects  and  will  manage  a  planning  team  on  large  projects.  Planning manager will facilitate 
requirements sessions to gather necessary detail to author planning project documents such as workflow 
diagrams, business re-engineering documents including as is, to-be a gap analysis, system functional 
specifications, detailed system design specifications, testing plans and scripts, implementations plans, etc. 
 

PLAN1 
 

Years of Relevant 
Experience: 

0 to 2 years 

Preferred 
Education: 

Bachelor’s Degree or equivalent work experience. 

Role Description:   Create and maintain Project Plan in MS Project. 

  Lead various meetings including stakeholder, requirements gathering/JAD with 

appropriate SMEs and manage to the agenda. 

  Drive team to make decisions. 

  Document all topics discussed, decisions made and outstanding issues. 

  Compile documents for review and approval. 

  Organize documents to author project deliverables. 
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PLAN2 
 

Years of Relevant 
Experience: 

2 to 4 years 

Preferred Education: Bachelor’s Degree or equivalent work experience. 

Role Description: All roles specified in PLAN1 plus the following: 

  Manage team of one to two planning staff members. 

  Project is multi-year. 
 

PLAN3 
 

Years of Relevant 
Experience: 

4 plus years 

Preferred Education: Bachelor’s Degree or equivalent work experience. 

Role Description: All roles specified in PLAN2 plus the following: 

  Manage larger planning team. 

  Project is mission critical and/or has statewide implications. 

 

Product Specialist 
The Product Specialist (PS) is the expert for a technical development or execution environment product or 
set of products. The primary responsibility of a Product Specialist is to ensure the availability and facilitate the 
productive use of a product for Application Teams or end users.  The Product Specialist may own part of a 
product, all of one, or several products depending on the nature of the product(s) and their use. The Product 
Specialist requires significant to expert experience and skills in the product supported. The Product Specialist 
will usually also have significant experience in the operating environment(s) (e.g., HP/UX, NT, MVS, etc) on 
which the product is implemented.  If the product is one that was internally developed, the supporting PS 
should also have most of the skills of a Programmer.  The Product Specialist is responsible for collaborating 
with Technical Architecture Specialist, System Specialists, Programmers and vendors to ensure and enhance 
the use of the product and effect migration to new versions of a product. 
 

PS1 
 

Years of Relevant 
Experience: 

1 to 2 years 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description:   Make sound recommendations on functional and technical improvements to the 

product. 

 Analyze the functional and technical impact of product planning decisions. 

 Develop appropriate functional and usability standards for products. 

 Track and document expected volume and type of use of the product. 

 Participate in product design reviews to verify that design meets quality standards and 

functional/technical requirements. 

 Participate in product design reviews to verify that design meets quality standards and 

functional/technical requirements. 

 Perform impact analyses on production fixes and enhancements to establish priorities. 

 Provide basic product support and provide accurate and complete answers to detailed 

product questions in a timely manner. 

 Provide effective on-site product support as needed. 

 Accurately sets severity of identified defects. 

 Provide input to training and / or documentation materials regarding latest technical and 

functional design changes. 

 Document all work for future reference. 
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Role Description: 
(PS1 con’t) 

 Review the system test approach and conditions used as the basis for detailed test 

scenarios. 

  Follow quality standards. 

  Analytical and customer service skills. 

  Communicate accurate and useful status updates. 

  Ability to work in a team environment. 

  Complete assigned tasks. 

  Strong communication skills; both written and spoken. 

 

PS2 
  

 
PS3 

 

Years of Relevant 
Experience: 

2 to 5 years 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description: All roles specified in PS1 plus the following: 

  Actively contribute as an expert or actual designer. 

  Coordinate product design reviews to verify that design meets quality standards and 

functional/technical requirements. 

  Provide accurate estimates for design and programming efforts for system changes and 

enhancements. 

  Coordinate enhancements to business and logical data models with data base 

administration to make the appropriate changes to the physical data model. 

  Confirm that technical architecture will support all changes required by product 

enhancements. 

  Effectively lead product tests and trials. 

  Identify appropriate business examples to illustrate key concepts / features. 

  Anticipate, identify, track and resolve issues and risks affecting own work and work of 

the Application Team. Develop contingency plans as necessary. 

  Apply specific expertise to ensure that products meet defined customer objectives. 

  Anticipate and resolve issues specific to the team. 

  Determine time estimates and schedule for own work and resolve issues in a timely 

manner. 

  Identify and track issues, risks and action items. 

Years of Relevant 
Experience: 

5 plus years 

Preferred 
Education: 

4 year college degree or equivalent technical study. 

Role Description: All roles specified in PS2 plus the following: 

 Demonstrate expertise in teaching/conveying technical and/or functional 

courses/concepts. 

  Develop appropriate work programs/budgets and use to effectively schedule 

tasks/assignments. 
 Identify improvements to project standards to achieve high quality services/products. 
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Project Manager 
The Project Manager directs, controls, administers, and regulates an enhancement or development program. 
The Project Manager is the individual ultimately responsible to the agency. The Program Manager’s primary 
responsibility is to drive the entire effort from start to finish. The Project Manager must ensure that the program is 
completed on schedule and that the final product meets the business, technical, and established quality 
requirements. The difference between a PM1, PM2, and PM3 will depend on the size of the project, and the 
breadth and scope of the project. 
 

PM1 
Years of Relevant 
Experience: 

I) 2 to 5 years  

 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description:  Responsible for the development of estimates for the enhancement or development 

effort in planning, analysis, design, construction, testing, and implementation. 

 Accountable for delivery of all work tasks identified in the program plan. 

 Responsible for the capture and reporting of required program management metrics. 

 Adjust and revise estimates when necessary. 

 Ensure all changes to scope follow processes and are documented. 

 Ensure new estimates are approved by the client and agreed upon. 

 Adjust and revise estimates when necessary. 

 Manage, and track the program progress against the program plan. 

 Monitor project milestones and phases to ensure the project is on schedule. Take 

corrective actions if a project begins to slip its schedule. 

 Prepares status reports on a periodic basis for program team, team leads, group leads, 

and program manager and appropriate stakeholders. 

 Plan, organize, prioritize, and manage multiple work efforts across application teams. 

 Develop the detailed program plan for the enhancement or development effort. 

 Accountable for the final program management evaluation review with stakeholders for 

approval upon program completion.  

 Responsible to tailor and baseline all program templates. 

 Accountable to schedule or monitor status reviews, peer reviews, program 

management inspections, and software quality assurance work product and process 

reviews with the appropriate designated resources. 

 Notify team leads of project timelines, milestones, phases, work requests target dates, 

and approved executable work package. 

 Communicate and work with users and client as necessary. 

 Coordinate and present proposals to agencies as necessary. 

 Analyze and distribute reports on program metrics associated with work items related to 

improvement measures.  

 Ensure processes and activities are followed. 
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PM2 
Years of Relevant 
Experience: 

5 to 7 years  

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description: All roles specified in PM1 plus the following:  

 Accountable for the approval and sign-off of the program plan with customer 

representatives, such as portfolio managers, and all affected program stakeholders.  

 Accountable for management of scope for the program and gaining agreement and 

approval of scope changes with customer representatives and affected stakeholders.  

 Build and maintain relationships with key stakeholders and customer representatives.  

 Direct work planning and scheduling design work.  

 Manage and track the program progress against the program plan.  

 Serve as the primary point of contact for all program-related issues and resolution of 

issues.  

 Coordinate and present proposals to agencies as necessary.  

 Identify and manage program risk and develops risk mitigation strategies, track to 

closure.  

 Ensure team leads adjust and revise estimates when necessary.  

 Anticipate issues and proactively address them. Resolve conflicts with sensitivity and 

tact.  

 Coordinate the establishment of program standards and program specific procedures 

with team leads.  

 Responsible for project compliance with standards and procedures.  

 Responsible for the capture and reporting of required program management metrics.  

 Responsible to tailor and baseline all program templates.  

 Develop and facilitate achievement of program service commitments and performance 

metrics.  

 Ensure that tasks provide value and support the strategic direction of the program and 

meet service commitments; conduct reviews with agencies.  

 Accountable for the final program management evaluation review with stakeholders for 

approval upon program completion.  

 Communicate effectively with customers and software / hardware suppliers supporting 

the State as appropriate.  

 Identify and track issues.  

 Balance workload with program members’ capacity.  

 Communicate to team members how their work assignments relate to and help achieve 

program objectives.  

 Plan program specific training and orientation needs. 

 
PM3 

Years of Relevant 
Experience: 

5 to 7 years  

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description: All roles specified in PM1 plus the following:  

 Accountable for activities with excess delivery cycles of 8 to 12 months.  

 

Programmer 
The Programmer (PR) is responsible for analysis, design, coding, component and assembly testing of all 
application code owned by the Application Team.  Programmers typically are involved in maintenance (including 
production support), enhancement and development work.  Programmers have a range of skills and knowledge 
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of the technologies used and applications supported by the Application Team.  The Programmer works with the 
Functional Architect and Technical Architecture Specialist on an as needed basis to ensure that design and code 
meets customer requirements. 
 

PR1 
 

Years of Relevant 
Experience: 

Less than 2 years 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description:  Code enhancement and development programs and/or required fixes to production 
problems using the functional and technical programming standards. 

 Test enhancement and development programs. 

 Participate in structured code reviews/walkthroughs. 

 Execute all required process steps. 

 Create and provide content for operational documentation to Technical Writers. 

 Utilize configuration management tools, design tools, debugging tools, and any other 
environment specific tools necessary to create, test, and implement an application. 

 Research problems before approaching the Team Lead or Functional Architect for 
assistance. 

 Limited functional knowledge. 

 Follow quality standards. 

 Support installation of application releases into production as directed. 

 Communicate accurate and useful status updates. 

 Ability to work in a team environment. 

 Complete assigned tasks. 

  Strong communication skills; both written and spoken. 
 

PR2 
 

Years of Relevant 
Experience: 

2 to 5 years 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description: All roles specified in PR1 plus the following: 

 Analyze and design enhancements, development programs, and/or required fixes to 
production problems. 

 Design applications to functional and technical programming standards. 

 Work with Functional Architects to gather and interpret user requirements into design 
specifications. 

 Develop system specifications and interfaces. 

 Determine time estimates and schedule for work. 

 Moderate functional and process knowledge. 

 Assist in managing and directing Application Team processes. 

  Coordinate work with other software developers on Application Teams. 

 Assist Team Lead or Test Team Lead in monitoring estimated-time-to-complete (ETC) 

and actuals for assigned tasks. 

 Develop application designs in support of the systems specifications and interfaces, 

perhaps in conjunction with application or technical architects. 

 Operating System expertise sufficient to perform performance and tuning diagnostics. 

 Work with users to ensure that solutions meet business requirements. 

 Execution of all responsibilities with little direct supervision of Team Lead. 

 Generally aware of new developments in industry and process and has ability to apply 

them to work as appropriate. 
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Role Description: 
(PR2 continued) 

 Anticipate and resolve issues specific to the team. 

 Determine time estimates and schedule for own work and resolve issues in a timely 

manner. 

 Identify and track issues, risks and action items. 

  
PR3 

 

Years of Relevant 
Experience: 

5 to 8 years 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description: All roles specified in PR2 plus the following: 

 Plan all required process steps. 

 Review and understand the Application Team’s workplan. 

 Provide status of work to Team Lead. 

 Anticipate, identify, track and resolve issues and risks affecting own work and work of 
the Application Team. Develop contingency plans as necessary. 

 Engage in ongoing process improvement. 

 Detailed functional and process knowledge. 

 Utilize deep modeling, design and coding skills. 

  Provide expertise in one or more database environments. 
 

PR4 
 

Years of Relevant 
Experience: 

8 plus years 

Preferred Education: 4 year college degree or equivalent technical study with advanced study preferred. 

Role Description: All roles specified in PR3 plus the following: 

 Converts scientific, engineering, and other technical problem formulations to formats 
that can be processed by computer. 

 Resolves symbolic formulations, prepares flowcharts and block diagrams, and 
encodes resultant equations for processing by applying extensive knowledge of 
branch of science, engineering, or advanced mathematics, such as differential 
equations or numerical analysis, and understanding of capabilities and 
limitations of computer. 

 This is a professional level non-supervisory position which may require coordination of 
programming activities being conducted by the team 

 Confers with other business and technical personnel to resolve problems of intent, 
inaccuracy, or feasibility of computer processing. 

 Works with necessary personnel to determine if modifications are necessary with 
interested personnel to determine necessity for modifications or enhancements. 

 Leverages excellent written and verbal communication skills to develop new business 
process and programming solutions as directed by business and technical 
stakeholders. 

 May coordinate activities of computer programmers. 
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Project Management Specialist 
The Project Management Specialist (PMS) directs, controls, administers, and manages an enhancement or 
development of small to medium size project(s). The Project Management Specialist is the individual 
ultimately responsible for projects.  The Project Management Specialist’s primary responsibility is to drive the 
entire project/program from start to finish.  The Project Management Specialist must ensure that the 
project/program is completed on schedule and that the final product meets the business, technical standards 
and policies. 
 

PMS1 
 

Years of Relevant 
Experience: 

2 to 5 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description:  Responsible for the development of estimates for the enhancement or development 
effort in planning, analysis, design, construction, testing, and implementation. 

 Accountable for delivery of all work tasks identified in the program plan. 

 Responsible for the capture and reporting of required program management metrics. 

 Adjust and revise estimates when necessary. 

 Ensure all changes to scope follow processes and are documented. 

 Ensure new estimates are approved by the client and agreed upon. 

 Adjust and revise estimates when necessary. 

 Manage, and track the program progress against the program plan. 

 Monitor project milestones and phases to ensure the project is on schedule.  Take 
corrective actions if a project begins to slip its schedule. 

 Prepares status reports on a periodic basis for program team, team leads, group 
leads, and program manager and appropriate stakeholders. 

 Plan, organize, prioritize, and manage multiple work efforts across application teams. 

 Develop the detailed program plan for the enhancement or development effort 

 Accountable for the final program management evaluation review with stakeholders 
for approval upon program completion. 

 Responsible to tailor and baseline all program templates. 

 Accountable to schedule or monitor status reviews, peer reviews, program 
management inspections, and software quality assurance work product and process 
reviews with the appropriate designated resources. 

 Notify team leads of project timelines, milestones, phases, work requests target dates, 
and approved executable work package. 

 Communicate and work with users and client as necessary. 

 Coordinate and present proposals to agencies as necessary. 

 Analyze and distribute reports on program metrics associated with work items related 
to improvement measures. 

  Ensure processes and activities are followed. 
 

PMS2 
 

Years of Relevant 
Experience: 

5 to 7 years 

Preferred Education: 4 year college degree or equivalent technical study or PMP Certification 

Role Description: All roles specified in PMS1 plus the following: 

 Accountable for the approval and sign-off of the program plan with customer 
representatives, such as portfolio managers, and all affected program stakeholders. 

 Accountable for management of scope for the program and gaining agreement and 
approval of scope changes with customer representatives and affected 
stakeholders. 

  Build and maintain relationships with key stakeholders and customer representatives. 

  Direct work planning and scheduling design work. 
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Role Description: 
(PMS2 continued) 

  Manage, and track the program progress against the program plan. 

  Serve as the primary point of contact for all program-related issues and resolution of 
issues. 

  Coordinate and present proposals to agencies as necessary. 

  Identify and manage program risk and develops risk mitigation strategies, track to 
closure. 

  Ensure team leads adjust and revise estimates when necessary. 

  Anticipate issues and proactively address them. Resolve conflicts with sensitivity and 
tact. 

  Coordinate the establishment of program standards and program specific procedures 
with team leads. 

  Responsible for project compliance with standards and procedures. 

  Responsible for the capture and reporting of required program management metrics. 

  Responsible to tailor and baseline all program templates. 

  Develop and facilitate achievement of program service commitments and 
performance metrics. 

  Ensure that tasks provide value and support the strategic direction of the program 
and meet service commitments; conduct reviews with agencies. 

  Accountable for the final program management evaluation review with stakeholders 
for approval upon program completion. 

  Communicate effectively with customers and software/hardware suppliers supporting 
the State as appropriate. 

  Identify and track issues. 

  Balance workload with program members’ capacity. 

  Communicate to team members how their work assignments relate to and help 
achieve program objectives. 

  Plan program specific training and orientation needs. 

 

PMS3 
 

Years of Relevant 
Experience: 

7 plus years 

Preferred Education: 4 year college degree or equivalent technical study of PMP Certification 

Role Description: All roles specified in PMS2 plus the following: 

 Accountable for activities with excess delivery cycles of 8 to 12 months. 
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Quality Acceptance Analyst 
The Quality Acceptance Analyst (QAA) is responsible for representing the State in providing review of 
various project activities and deliverables to ensure that the Project is proceeding on time, within budget and 
that the outputs of the project are satisfactory. The QAA will serve independent of the Project Manager 
and will provide feedback to the PM and State staff on project issues and risks so they may be properly mitigated 
before they affect the scope. A QAA usually serves on large projects. 
 

QAA1 
 

Years of Relevant 
Experience: 

0 to 2 years 

Preferred Education: Bachelor’s Degree or equivalent work experience. 

Role Description:  Familiar with industry practices such as CMMI and Six Sigma. 

 Provide metrics to measure quality outputs. 

 Provide metrics to track defects and minimize them. 

 Provide metrics to measure and track risks. 

 Utilize industry best practices to manage and minimize defects through creation of 
front end quality measures to minimize/eliminate common sources. 

 Create repeatable methods to measure performance. 

 Review outputs including all project deliverables either through a complete review or 
development of a sampling methodology for large result sets. 

 Assist in developing traceability metrics. 

 Help develop test plans that prove traceability. 

 Assure that testing plans are traceable and repeatable through scripting or similar 
testing methods. 

 Develop easy to understand scoring process (e.g. green, yellow red) for tracking 
issues and project schedule. 

 Regularly communicate findings to State and vendor partners. 

 Escalate findings, as appropriate. 

 Advocate on behalf of the State with PM. 
 

QAA2 
 

Years of Relevant 
Experience: 

2 to 4 years 

Preferred Education: Bachelor’s Degree or equivalent work experience. 

Role Description: All roles specified in QAA1 plus the following: 

 Manage team of one to QA staff. 

 Project is multi-year. 
 

QAA3 
 

Years of Relevant 
Experience: 

4 plus years 

Preferred Education: Bachelor’s Degree or equivalent work experience. 

Role Description: All roles specified in QAA2 plus the following: 

 Manage larger QA team. 

 Project is mission critical and/or has statewide implications. 
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Quality Assurance Specialist 
The Quality Assurance Specialist (QAS) is responsible for the design, pilot, and implementation of the software 
quality assurance review processes. The QAS Specialist will work with Application Teams during pre and post 
assessment periods. The QAS Specialist reports to the Quality Assurance Team Lead. For each phase end 
review the Quality Assurance Specialist is responsible to plan, schedule, execute, and document findings of the 
review.  Quality Assurance Specialists must have a detailed understanding of processes which support the 
software development lifecycle. The Quality Assurance Lead is responsible for communicating with the State 
regarding the progress of the quality approach and a summary of the metrics, as well as managing the Quality 
Assurance Specialists. 
 

QAS1 
 

Years of Relevant 
Experience: 

3 years software development and testing 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description:  Assist in software activities in defined span of control for the organization. 

 Track and monitor process and work product improvement opportunities. 

 Collect, review, and evaluate the project’s required work products against standard 
work product templates. 

 Verify that established measurement procedures are used and all required metrics 
are collected. 

 Respond to requests for information. 

 Coordinate work with others on team and across teams 

 Draft report of observations, minor and major non-compliance. 

 Develop quality standards. 

 Monitor progress of action item resolution activity and ensure appropriate internal 
stakeholders are aware of pending deadlines. 

 Conduct training courses with project teams on software quality review process. 

 Research problems before approaching Quality Assurance Lead for assistance. 

 Communicate accurate and useful status updates. 

 Manage and report time spent on all work activities. 

 Follow quality standards. 

 Able to work in a team environment. 

 Complete assigned tasks. 

 Strong communication skills; both written and spoken. 
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QAS2 
 

Years of Relevant 
Experience: 

5 years software development, testing, and project management 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description: All roles specified in QAS1 plus the following: 

 Conduct software quality phase end review activities (work product and process) for 
each software project and produce the required quality assurance reports, as 
specified in the project's quality assurance plan. 

 Ensure the software development process followed by the project teams is compliant 
with approved tailored processes. 

 Review and check project’s software development activities and the associated 
internal tasks required by the agencies as employed by the project and specified in 
the project plan. 

 Prepare preliminary software quality audit package for review before conduct of 
audit. 

 Define quality standards. 

 Monitor progress of action item resolution activity and ensure appropriate 
stakeholders are aware of pending deadlines. 

 Assist in managing and improving quality assurance team processes. 

 Review and understand project team work plan. 

 Determine time estimates and schedule for software quality review work. Conduct 
reviews according to schedule. 

 Organize and prepare work effectively to facilitate proactive resolution of problems, 
rather than reactive. 

 Identify and track issues, risks and action items affecting own work and work of team. 

 Report on progress of action item resolution and possible risk areas. 

 Anticipate and resolve issues specific to the team. 

 Determine time estimates and schedule for own work and resolve issues in a timely 
manner. 

 

QAS3 
 

Years of Relevant 
Experience: 

7 plus years software development, testing and project management 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description: All roles specified in QAS2 plus the following: 

 Review project’s required work products to ensure compliance with approved tailored 
procedures and standards. 

 Review and check project’s software development activities and the associated 
internal tasks required as employed by the project and specified in the project plan. 

 Compare actual project procedures to the specified standards, procedures, and, if 
required, specific 3rd party contractual requirements. 

 Perform detailed reviews of interim and final tasks as appropriate. 

 Ensure process improvement opportunities are reviewed by appropriate contact to 
identify training needs of the organization. 

 Perform or manage the required software quality phase end reviews of work product 
and process for each software project and produce the required software quality 
reports, as specified in the project's software quality plan. 

 Develop, and manage short and long-term plans and schedules for organization wide 
software quality needs. 

 Balance workload with team’s capacity by managing the team’s activities according 
to schedule and budgets. 

 Coordinate and procure the required skills and techniques required. 
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Role Description: 
(QAS3 continued) 

 Obtain feedback from project teams regarding the overall effectiveness of processes 
and procedures – Forward to appropriate stakeholders and process owners. 

 Provide feedback to project teams regarding process/procedure improvement 
opportunities and other potential areas for improvement discovered during software 
quality activities. 

 Report all software quality-revealed non-compliance. 

  Provide regular reports on the results of compliance reviews to the project team, 
project team leaders and management. Report on progress on action item resolution 
and possible risk areas. 

  Anticipate and resolve issues dealing with software quality. 

  Develop options and recommendations to assist teams in resolving issues. 

  Ensure action items are addressed and closed based on agreed dates and activities. 

  Ensure that defined processes are followed. 

  Communicate related improvement measures to the project team. 

  Obtain feedback from project teams regarding the overall effectiveness of software 
quality processes followed. Review with team and develop continuous improvement 
action plans. Report status to executive team. 

  Communicate and work with customers and other personnel as necessary. 

  Communicate clearly the team goals, organizational philosophies, and policies and 
procedures to the team. 

  Communicate to team members the relationship between their work assignments 
and the team and project objectives. 

  Lead efforts in developing and facilitating implementation of team goals and metrics. 

 
 

Senior Architect 
The Senior Architect (SAR) is responsible for designing, developing, and implementing application infrastructure 
to provide highly-complex, reliable, and scalable applications and systems to meet the organization’s objectives 
and requirements.  Senior Architects are familiar with a variety of the application technologies, environments, 
concepts, methodologies, practices, and procedures and rely on experience and judgment to plan and 
accomplish goals.  Senior Architects are able to perform a variety of complicated tasks with minimal or no direct 
supervision. They have proven experience defining systems and application architecture and provide vision, 
problem anticipation, and problem solving ability to organization. They consult with the client to define needs or 
problems, conduct research, perform studies and surveys to obtain data, and analyze problems to advise on or 
recommend solutions, utilizing knowledge of theory, principles, or technology of specific discipline or field of 
specialization. 
 

SAR1 
 

Years of Relevant 
Experience: 

5 years software development, testing, and project management 

Preferred Education: 4 year college degree in computer science or related field with advanced study preferred. 

Role Description:  Manage, organize, and administer systems analysis and preparation of applications 
and operating systems programming to process data and solve problems by use of 
computers. 

 Establish priorities and schedules, and oversees and reviews work of systems 
analysis personnel and programming personnel. 

 Review feasibility studies and time and cost estimates of new or revised systems. 

 Assist in the development of standards, procedures, and operating systems 
applications. 

 A combination of directly-related technical training and hands-on experience. 

 Work with stakeholders and management to ensure projects are completed on time 
and according to organization standards. 
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Role Description: 
(SAR1 continued) 

 Consult with personnel in other information systems groups to coordinate activities. 

 Consult with management to clarify systems and programs intent, identify problems, 
suggest changes, and determine extent of application systems changes required. 

 Participate in developing a project plan and schedule with key milestones, 
contingency plans, workflow charts or diagrams, considering factors, such as 
resource requirements, computer storage capacity and speed, extent of peripheral 
equipment, and intended use of output data. 

  Manage conversion of workflow charts to language that can be processed by 
computer and entering of program codes and test data into computer. 

  Analyze test runs on computer and supervises correction of coded program and 
input data. 

  Manage the revision of existing programs to increase operating efficiency or adapt 
to new requirements. 

  Compile documentation of program development and subsequent revisions. 

  Train subordinates in systems analysis, feasibility studies, programming, and 
program coding. 

  Prescribe standards for terms and symbols used to simplify interpretation of 
programs. 

  Collaborate with computer manufacturers and other users to develop new 
programming methods. 

  Prepare records and reports. 
 

Senior Database Architect 
The Senior Database Architect is responsible for designing, developing, and implementing infrastructure to 
provide highly-complex, reliable, and scalable databases to meet the organization’s objectives and 
requirements. Database Architects are familiar with a variety of the database technologies, concepts, 
methodologies, practices, and procedures and rely on experience and judgment to plan and accomplish goals. 
Database Architects are able to perform a variety of complicated tasks with minimal or no direct supervision. 
They assist in defining system and application architecture and provide vision, problem anticipation, and 
problem solving ability to organization. They consult with the client to define needs or issues, conduct research, 
perform studies and surveys to obtain data, and analyze problems to advise on or recommend solutions, utilizing 
knowledge of theory, principles, or technology of specific discipline or field of specialization. 
 

SDA1 
 

Years of Relevant 
Experience: 

8 plus years of database experience 

Preferred Education 4 year college degree in computer science or related field with advanced study preferred.  

Role Description  Possess extensive knowledge of one or more database systems, and is capable of 
hands-on work in all phases of database design and management.  

 Design, develop, and implement infrastructure to provide highly-complex, reliable, 
and scalable database to meet the organization's objectives and requirements.  

 Analyze organization's business requirements for database design, and implements 
changes to database as required.  

 Perform systems analysis on database, and resolves performance, capacity, and 
replication issues as necessary.  

 Provide detailed design and specification documentation, including flowcharts, for all 
aspects of the database.  

 Work with database analysts to develop methodologies, report views, queries, and 
table replications  

 Ensure that all the data is in the proper format.  

 Participate in the identification, prioritization, and development of technical initiatives 
and strategies.  

 Develop and maintains database standards and naming conventions.  

 Keep up-to-date on emerging database architectures, technologies, and 
methodologies, and attends training classes as necessary.  
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Senior Project Management Specialist 
The Senior Project Management Specialist (SPMS) directs, controls, administers, and manages an 
enhancement or development of medium to large and/or enterprise-wide project(s). The Senior Project 
Management Specialist is the individual ultimately responsible for projects. The Project Management 
Specialist’s primary responsibility is to drive the entire project/program from start to finish. The Project 
Management Specialist must ensure that the project/program is completed on schedule and that the final 
product meets the business, technical standards and policies. 
 

SPMS1 
 

Years of Relevant 
Experience: 
 

2 to 5 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description:  Responsible for the development of estimates for the enhancement or development 
effort in planning, analysis, design, construction, testing, and implementation. 

 Accountable for delivery of all work tasks identified in the program plan. 

 Responsible for the capture and reporting of required program management metrics. 

 Adjust and revise estimates when necessary. 

 Ensure all changes to scope follow processes and are documented. 

 Ensure new estimates are approved by the client and agreed upon. 

 Adjust and revise estimates when necessary. 

 Manage, and track the program progress against the program plan. 

 Monitor project milestones and phases to ensure the project is on schedule.  Take 
corrective actions if a project begins to slip its schedule. 

 Prepares status reports on a periodic basis for program team, team leads, group 
leads, and program manager and appropriate stakeholders. 

 Plan, organize, prioritize, and manage multiple work efforts across application teams. 

 Develop the detailed program plan for the enhancement or development effort 

 Accountable for the final program management evaluation review with stakeholders 
for approval upon program completion. 

 Responsible to tailor and baseline all program templates. 

 Accountable   to   schedule   or   monitor   status   reviews,   peer   reviews,   program 
management inspections, and software quality assurance work product and process 
reviews with the appropriate designated resources. 

 Notify  team  leads  of  project  timelines,  milestones,  phases,  work  requests  target 
dates, and approved executable work package. 

 Communicate and work with users and client as necessary. 

 Coordinate and present proposals to agencies as necessary. 

 Analyze and distribute reports on program metrics associated with work items related 
to improvement measures. 

 Ensure processes and activities are followed. 
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SPMS2 
 

Years of Relevant 
Experience: 

5 to 7 years 

Preferred Education: 4 year college degree or equivalent technical study or PMP Certification 

Role Description: All roles specified in SPMS1 plus the following: 

 Accountable  for  the  approval  and  sign-off  of  the  program  plan  with  customer 
representatives, such as portfolio managers, and all affected program stakeholders. 

  Accountable for management of scope for the program and gaining agreement and 
approval of scope changes with customer representatives and affected stakeholders. 

  Build and maintain relationships with key stakeholders and customer representatives. 

 Direct work planning and scheduling design work. 

 Manage, and track the program progress against the program plan. 

 Serve as the primary point of contact for all program-related issues and resolution of 
issues. 

 Coordinate and present proposals to agencies as necessary. 

 Identify and manage program risk and develops risk mitigation strategies, track to 
closure. 

 Ensure team leads adjust and revise estimates when necessary. 

 Anticipate issues and proactively address them. Resolve conflicts with sensitivity and 
tact. 

  Coordinate the establishment of program standards and program specific procedures 
with team leads. 

 Responsible for project compliance with standards and procedures. 

  Responsible for the capture and reporting of required program management metrics. 

  Responsible to tailor and baseline all program templates. 

  Develop and facilitate achievement of program service commitments and performance 
metrics. 

  Ensure that tasks provide value and support the strategic direction of the program and 
meet service commitments; conduct reviews with agencies. 

  Accountable for the final program management evaluation review with stakeholders 
for approval upon program completion. 

  Communicate effectively with customers and software/hardware suppliers supporting 
the State as appropriate. 

 Identify and track issues. 

 Balance workload with program members’ capacity. 

 Communicate to team members how their work assignments relate to and help 
achieve program objectives. 

 Plan program specific training and orientation needs. 

 

SPMS3 
 

Years of Relevant 
Experience: 

7 plus years 

Preferred Education: 4 year college degree or equivalent technical study of PMP Certification 

Role Description: All roles specified in SPMS2 plus the following: 

 Accountable for activities with excess delivery cycles of 8 to 12 months. 
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Senior Project Manager 
The Senior Project Manager (SPM) is responsible for managing, coordinating, and establishing priorities for the 
complete life-cycle of projects including the planning, design, programming, testing, and implementation of 
business solutions designed to meet requirements of various departments in the company, such as distribution, 
finance, and manufacturing. Senior Project Managers are familiar with a variety of the project management 
methodologies and rely on experience and judgment to plan and accomplish goals.  They have  proven  
experience  leading technology projects  to  successful implementation. They consult with the client to define 
needs or problems, conduct research, perform studies and surveys to obtain data, and analyze problems to advise 
on or recommend solutions, utilizing knowledge of theory, principles, or technology of specific discipline or field of 
specialization. 
 

SPM1 
 

Years of Relevant 
Experience: 

More than 10 years 

Preferred Education: 4 year college degree in computer science or a related field; certifications specific to the 
field of project management. 

Role Description: All roles specified in PM3 plus the following: 

 Manage, coordinate, and establish priorities for complete life-cycle of projects including 
the planning, design, programming, testing, and implementation of business solutions 
designed to meet requirements of various departments in the company, such as 
distribution, finance, and manufacturing. 

 Design project plans, which identify needs and define major tasks and milestones, 
based on scope, resources, budget, and personnel. 

 Require proven success communicating verbally and in writing to multiple project 
stakeholders internal and external to the organization. 

 Determine project needs and acquires resources required for the success of the 
project. 

  Coordinate the development of new systems and/or applications projects, the 
modification of existing systems or applications, or changes in current methods or 
techniques. 

  Coordinate project performance with the other work of the affected department or 
departments. 

  Excludes those who do not have full time responsibilities for project management. 

 

 

Senior Technical Architecture Specialist 
The Senior Technical Architecture Specialist (STAS) is the technical expert centered on a technology, 
technologies, or a portfolio of applications. The Senior Technical Architecture Specialist is an expert architect 
whose role will involve technical architecture of applications or systems within an industry specialization (i.e. 
Traffic management, Emergency Response, GIS Systems etc). This individual is responsible for setting the 
technical approach and direction and implementation for work. The Senior Technical Architecture Specialist 
provides technical design expertise, defines what technical requirements are needed to support defined 
business requirements, participates in detailed design and code reviews, reviews system performance issues, 
reviews test plans, and provides technical guidance to development experts and vendors. The Senior Technical 
Architecture Specialist will interface with Executive Sponsors, Group Leads, and Lead Functional Architects to 
convey infrastructure requirements, plan, and schedule deployment of tasks, and resolve any issues that impact 
the deployment of the Application Delivery systems that cross agencies, divisions and may include federally 
integrated projects. 
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STAS1 
 

Years of Relevant 
Experience: 

1 to 5 years, and 1 to 2 years project management experience 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in TAS3 plus the following: 

 Communicate effectively with IT staff, client organization and software / hardware 
suppliers involving specialized technology 

 Responsible for architecture of industry specific enterprise wide systems 

 Function as the technical architect of ERP systems involving financials or human 
resource applications 

 Identify improvements to project to achieve high quality system design. 

 Lead efforts in designing technical strategy, direction and approach, technical 
architecture, data architecture, development architecture, performance tuning, 
performance and capacity analysis, technical standards, technical reliability 
and flexibility. 

 Design and define overall system technical architecture - including software and 
hardware within the framework and constraints of technical architecture. 

 Evaluate alternative designs. 

 Maintain control of specific tools and assets. 

 Own the technical architecture for a portfolio of applications, including the 
interpretation and application of the technical architecture. 

 Plan, design development and/or execution of architectures. 

 Participate in the plan and design of technical architecture. 

 Assist with the preparation of estimates for new technology applications and 
maintenance of existing applications as part of Service Management. 

 Provide experience in utilizing the project architecture. Acknowledged as highly 
competent in one or more technologies. 

 Communicate accurate and useful status reports and other management on a timely 
basis. 

 Coordinate and conduct project architecture, infrastructure review meetings, and 
portfolio review meetings with Group Lead, Lead Functional Architects, and Team 
Leads. Integrate issues and identify impacts. 

 Communicate and resolve application interface issues. 

  Communicate to team members the relations between their work assignments and the 
organizational and/or program strategy, objectives, business and technology needs of 
the application/system. 

  Share knowledge across teams with both similar and non-similar applications, 
specifically focusing on Technical Architecture. 

  Interpret and communicate technical architecture to the Technology Application 
Architecture Team(s). 

 

STAS2 
 

Years of Relevant 
Experience: 

5 to 8 years, and 1 to 2 years project management experience 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in STAS1 plus the following: 

 Architect systems and design infrastructure/applications for industry specific roles that 
require integration with statewide systems or applications. 

 Architect/implement technologies that require GIS Expertise. 

 Interact with executive level business users or technical experts. 

 May function as an expert related to architectural best practices. 
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STAS3 
 

Years of Relevant 
Experience: 

8 plus years, and 1 to 2 years project management experience 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in STAS2 plus the following: 

 Responsible for functioning as the SME related to architecture on an enterprise wide 
system. 

 Responsible for designing architecture for products that involve significant federal 
oversight. 

 Provide direct technical/architectural knowledge to Executive applications involving 
national security. 

 

Service Desk 
The Service Desk (SD) analyzes and troubleshoots computer support problems and applies his or her 
understanding of computer software and hardware products and services to resolve user problems. 
 

SD2 
 

Years of Relevant 
Experience: 

0 to 3 years 
A+ certification preferred 

Preferred Education: Usually prefer two years of postsecondary training in field of specialty; may accept 
equivalent education and experience combined. 

Role Description:  Receive telephone calls and e-mails from users having problems using computer 
software and hardware or inquiring how to use specific software, programming 
languages, electronic mail, or operating systems. 

 Ascertain the nature of problem, determine whether problem is caused by hardware 
such as modem, printer, cables, or telephone, and log in tracking system. 

 Escalate problems in accordance with defined procedures. 

 Assist users through problem solving steps 

 Use technical databases to research problems, and talk with co-workers to research 
problem and find solution. 

 Test software and hardware for troubleshooting and problem resolution. 

 Provide service and preventive maintenance activities on element exchange/baseline 

products (products with element exchange service and traditional maintenance 

philosophies; i.e., terminals, printers, personal computers, etc.). 

  Able to diagnose and detect correct equipment errors and repair products by replacing 

worn or broken parts, and making technical adjustments. 

  Makes appropriate use of reference publications and diagnostic aids in resolving 

technical problems. 

  Assist in coordination of changes, upgrades and new products, ensuring systems will 

operate correctly in current and future environment. 

  Provide accurate and complete answers to general use and administrative environment 

questions in a timely manner. 

  Support shared software, such as operating systems, configuration management tools, 

application and development tools, testing tools, compilers, and code editors. 

  Communicate accurate and useful status updates. 

  Manage and report time spent on all work activities. 

  Follow quality standards. 

  Ability to work in a team environment 

  Complete assigned tasks. 

  Strong communication skills; both written and spoken 
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SD3 
 

Years of Relevant 
Experience: 

More than 3 years 
A+ certification preferred; additional certification may be required based on specific 
technologies. 

Preferred Education: 4 year college degree or equivalent technical study; may accept equivalent education and 
experience combined. 

Role Description: All roles specified in SD2 plus the following: 

 Test software and hardware to evaluate ease of use and whether product will aid user 
in performing work. 

 Write or revise training manuals and procedures. 

 Develop training materials, such as exercises and visual displays. 

 Train users on software and hardware on-site or in classroom, or recommend outside 
contractors to provide training. 

 Write software and hardware evaluation and recommendation for management review. 

 Implement shared software, such as operating systems, configuration management 
tools, application and development tools, testing tools, compilers, and code editors. 

 

Software Process Engineer 
The Software Process Engineer (SPS) is responsible for implementing and supporting a set of standard software 
engineering processes used by agencies.  The Software Process Engineer participates in the entire life-cycle 
of software process improvement initiatives. This includes the planning, analysis, design, construction, testing, 
and implementation of new processes.  The Software Process Engineer is responsible for identifying opportunities 
for improving existing processes and implementing appropriate solutions. 

 
The Software Process Engineer is also responsible for supporting projects and individual Teams in the use and 
understanding of processes on an ongoing basis. The Software Process Engineer is responsible for collaborating 
with the Team Lead(s) and Program Managers to provide guidance to team members and facilitate continual 
software process improvement. The Software Process engineer must understand all aspects of the specific 
processes used by the Teams. The Software Process Engineer must also be familiar with industry process models 
and standards. 
 

SPS1 
 

Years of Relevant 
Experience: 

3 years in Computer Software development 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description:  Facilitate the implementation of standard software engineering processes. 

 Identify software development process improvement opportunities either independently 

or through working with projects and teams. 

  Assist in planning software process improvement initiatives. 

  Direct and participate in teams working on the analysis, design, construction, testing, 

and implementation of new processes. 

  Work with projects and teams to define the need for tailored processes and tools and 

assist in implementation, as appropriate. 

  Provide ongoing support to projects and teams in the use and understanding of the 

software processes. 

  Provide on-site support for teams on process related issues. 

  Provide assistance to the Software Process Engineer Lead in planning and scheduling 

activities. 

  Provide support in tracking and monitoring the success of process improvement 

initiatives. 

  Monitor and solicit feedback on the usability and functionality of implemented processes. 

  Communicate accurate and useful status updates. 
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Role Description: 
(SPS1 continued) 

  Manage and report time spent on all work activities. 

  Follow quality standards. 

  Ability to work in a team environment 

  Complete assigned tasks. 

  Strong communication skills; both written and spoken 

 

SPS2 
 

Years of Relevant 
Experience: 

5 years in software development and testing 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description: All roles specified in SPS1 plus the following: 

 Facilitate the implementation of standard software engineering processes across 
agencies. 

 Determine time estimates and schedule for own work and resolve issues on a timely 
basis. 

 Identify and track issues, risks and action items. 

 Determine process to support various initiatives. 

 Lead the development of content for process training and deliver process training as 
appropriate. 

 Coordinate with various teams about process improvement opportunities. 

 Anticipate and resolve issues specific to the team. 

  Determine time estimates and schedule for own work and resolve issues in a timely 

manner. 

  Identify and track issues, risks and action items. 
 

SPS3 
 

Years of Relevant 
Experience: 

7 plus years total experience; 5 plus years in software development and testing. 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in SPS2 plus the following: 

  Organize and prepare work effectively to facilitate proactive resolution of problems. 

 Anticipate and resolve issues on a timely basis. 

 Communicate accurate and useful status as appropriate. 

 Demonstrate and promote a focus on client service. 

 Communicate effectively with suppliers as appropriate. 

 Work with internal customers and others to identify direction of software process. 

 Identify knowledge in a form that is reusable. 
 

System Administrator 
The System Administrator (SA) is responsible for server back up and security, along with performance tuning and 
capacity planning. System Administrators should possess an understanding of network and distributed computing 
concepts. This is accomplished by working with the Systems Management Team Lead to understand the scope of 
services to be provided and assessing the impact they will have on the technical infrastructure. 
 

SA1 
 

Years of Relevant 
Experience: 

Less than 2 years 

Preferred Education: 4 year college degree or equivalent technical study. 
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Role Description:  Familiar with most basic system administrator tools and process; for example, can 
boot/shutdown a machine, add and remove user accounts, use back up programs, and 
maintain system database files. 

 Maintain the project servers. 

 Maintain the file and print capacity 

 Ensure that backups are performed as appropriate. 

 Act as a front-line interface to users. 

 Accepts trouble reports and dispatch them to appropriate system administrators. 

 Ability to write scripts in a particular administrative language. 

 Programming experience with any applicable language. 

 Communicate accurate and useful status updates. 

 Manage and report time spent on all work activities. 

 Follow quality standards. 

 Ability to work in a team environment 

 Complete assigned tasks. 

  Strong communication skills; both written and spoken 
 

SA2 
 

Years of Relevant 
Experience: 

2 to 4 years 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description: All roles specified in SA1 plus the following: 

 Responsible for operating and other system software. 

 Responsible for upgrading the operating and system software and keeping patches 
current. 

 Familiar with fundamental networking/distributed computing environment concepts. 

 Able to do minimal debugging and modification of programs. 

 Execute the disaster recovery/back up procedures and archiving procedures. 

 Manage security for servers. 

 Responsible for performance tuning, capacity planning, database administration, and 
fault management. 

 Provide tier two support of the technical infrastructure. 

 Coordinate efforts with vendors if tier three support is required. 

 Responsible for ensuring high priority issues are resolved in a timely manner. 

 Responsible for keeping the environment up and running. 

 In many cases is responsible for identifying and reporting hardware problems. 

 Capable of writing purchase justifications. 

 Understand basic routing concepts. 

  Identify and track issues, risks, and action items. 

 Resolve and/or assist in resolving issues. 

 Review, prioritize, and research service requests. 

 Anticipate and resolve issues specific to the team. 

 Determine time estimates and schedule for own work and resolve issues in a timely 

manner. 
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SA3 
  

Years of Relevant 
Experience: 

4 plus years 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description: All roles specified in SA2 plus the following: 

 Solid understanding of networking/distributed computing environment concepts. 

 Understand principles of routing client/server programming. 

 Manage expectations at all levels: customers/end users, executive sponsors. 

 Ensure quality standards are followed. 

 Understand the business application of technical support and design in an application 
development environment. 

 Work with the various Infrastructure teams and operations provider to identify the 
strategic direction of systems management activities. 

 Understand the design of consistent network-wide file system layouts 

 Maintain strong relationships with employees and various tier two and three support 
groups. 

 Develop plans for disaster recovery/ back up and archiving. 

 Manage the daily operations of the systems management team to ensure service levels 
are being met. 

 Manage the systems management team’s support issue and backlog. 

 Monitor the team’s open backlog of support issues and re-assign issues as necessary 
to ensure they are closed per agreed upon service levels. 

 Act as the first level of escalation for high priority support issues. 

 Function as the liaison to the various support groups with whom the systems 
management team interfaces. 

 Develop the technical infrastructure maintenance strategy. 

 Manage the system management resources. 

 Act as a system’s management expert. 

 Analyze, determine, and document requirements in terms of system management 
needs and implement them. 

 Identify, approve, and prioritize team projects. 

 Manage a large site or network. 

  Recommend policies on system use and services. 

 

System Specialist 
The System Specialist (SS) is knowledgeable on the usage and support of a collection of development platforms 
or technical architectures, and products that run on those platforms. The primary responsibility of a System 
Specialist is to ensure the availability and facilitate the productive use of a development platform or a test 
environment for Application Teams or end users.  The System Specialist may support one or several instances 
of a platform/environment, applying their skills directly to a platform/environment and/or leveraging their skills 
across multiple platforms/environment.  The System Specialist may, especially for usage and support of a 
platform, be part of an Application Team using the architecture. The System Specialist requires experience and 
skills in the environment supported and in the operations and in common usage of  products for the environment  
The System Specialist are responsible for collaborating with Technical Architecture Specialist, Functional 
Architects, Programmers and vendors to coordinate and enhance the use of the platform and facilitate migration to 
new versions of the platform. 

SS1 
 

Years of Relevant 
Experience: 

1 to 3 years in desired environment 

Preferred Education: 4 year college degree or equivalent technical study. 
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Role Description:  Assist in coordination of testing changes, upgrades and new products, ensuring 
systems will operate correctly in current and future environment. 

 Make recommendations on functional and technical improvements to the 
environment. 

 Participate in performance and volume analysis and design. 

 Participate in performance improvement activities. Identify and apply potential 
improvements related to the environment for an application. 

 Provide accurate and complete answers to general use and environment questions in 
a timely manner. 

 Provide effective on-site environment support as needed. 

 Accurately set severity of identified defects. 

 Provide input to training and/or documentation materials regarding latest technical and 
functional design changes. 

 Ensure that all work is documented for future reference. 

 Follow quality standards. 

 Ensure effective and reliable backups are being performed and distributed properly. 

 Proactively address customer needs. 

 Track and anticipate volume and type of use of the environment. 

 Plan and implement shared software, such as operating systems, configuration 
management tools, application and development tools, testing tools, compilers, and 
code editors. 

 Basic scripting and programming skills, including languages that run on specified 
platform. 

 Analytical and customer service skills. 

 Communicate accurate and useful status updates. 

 Ability to work in a team environment 

 Complete assigned tasks. 

  Strong communication skills; both written and spoken 
 

SS2 
 

Years of Relevant 
Experience: 

3 to 5 years in desired environment 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description: All roles specified in SS1 plus the following: 

 Plan and manage network operating system upgrades. 

 Actively participate in analyzing and evaluating emerging software and hardware 
technologies/standards. 

 Serve as a liaison between teams for network planning and connectivity. 

 Develop appropriate functional and usability standards for the environments. 

 Plan or assist in planning network environment, including supporting existing 
structure and enhancements. 

 Plan and coordinate testing changes, upgrades and new and standard products, 
ensuring systems will operate correctly in current and future environment. 

 Anticipate, identify, track and resolve issues and risks affecting own work and work 
of the Application or Environment team. Develop contingency plans as necessary. 

 Analyze the functional and/or technical impact of new product releases. 

 Advanced scripting and programming skills, including languages that run on 
specified platform. 

  Anticipate and resolve issues specific to the team. 

 Determine time estimates and schedule for own work and resolve issues in a timely 
manner. 

  Identify and track issues, risks and action items. 
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SS3 
 

Years of Relevant 
Experience: 

5 plus years in desired environment 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description: All roles specified in SS2 plus the following: 

 Identify opportunities for new and improved technologies/standards to be used in the 
organization. 

 Identify, plan, and implement phase-out strategies for products and technologies. 

 Plan and coordinate testing changes, upgrades and new products, ensuring systems 
will operate correctly in current and future environment. 

 Demonstrate expertise in teaching/conveying technical courses/concepts. 

 Assist in setting architecture direction and knowledge sharing. 

 Plan, organize, prioritize, and manage multiple work efforts the Application or 
Environment Teams. 

  Develop appropriate work programs and use to effectively schedule 
tasks/assignments. 

 

Team Lead 
The Team Lead (TL) manages an Application Team to deliver services according to defined service level 
commitments owned by the Application Team. The Team Lead coordinates resources and work to deliver 
solutions to customers on time and within budget. The Team Lead is assigned responsibility and accountability 
for overseeing the successful completion of all work assigned to the Application Team. The Team Lead is a 
process expert within the Application Team, understanding the software development/maintenance processes 
and verifying process conformance. The Team Lead will monitor stability of production applications owned by the 
Application Team.  The Team Lead assists Application Team members in development activities and reviews 
tasks as required.  The Team Lead manages and updates progress towards Application Team objectives, 
assists Application Team members in resolving problems, and engages in personnel management and 
guidance to Application Team members.  The Team Lead fosters a positive work environment by mentoring, 
supporting, and committing to the professional development of Application Team members.  The Team Lead 
reports to the Group Lead or Program Manager, as appropriate.  The difference between a TL1 and a TL2 will 
depend on the size of the project, and the breadth and scope of the project. 
 

TL1 
 

Years of Relevant 
Experience: 

4 to 5 years, and 1 to 2 years project management experience. 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description:  Monitor stability of production applications owned by Application Team. 

 Prepare estimates for maintenance and enhancement of existing applications and 
development of new applications. 

 Perform detailed reviews of interim and final tasks as appropriate. 

 Process work requests; review, prioritize, and package. 

 Manage and review tasks of suppliers and other interfaces to the Application Team. 

 Conduct structured walk-throughs or inspections; manage issues to closure. 

 Develop and manage short and long-term plans and schedules. 

 Direct the development of accurate estimates for Application Team activities as 
required. 

 Balance workload with Application Teams capacity by managing the Application 

 Teams activities according to schedule. 

 Manage the accomplishment of delivery metrics to support contractual 
obligations in the areas of service delivery and on time performance 
commitments and productivity improvement. 
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Role Description: 
(TL1 continued) 

 Ensure work remains within the agreed scope. 

 Track work plan baseline against results. 

 Coordinate / communicate with Group Leads and / or Program Manager to 
ensure initiatives are in accordance with agreed customer commitments as 
planned. 

 Proactively identify and manage issues/risks affecting the project. 

 Communicate accurate and useful status to Group Lead and other 
management on a timely basis. 

 Identify and initiate continuous improvements. 

 Instill commitment to quality, customer service, ownership, and teamwork. 

 Conduct post project wrap-ups. 

 Monitor and measure maintenance and development process effectiveness. 

 Ensure that defined processes are followed. 

 Manage expectations of the Application Teams internal and external 
customers. 

 Facilitate communication and knowledge sharing within the Application Teams. 

 Maintain awareness of new developments in industry and processes and apply 
as appropriate. 

 Develop and deepen understanding of system business requirements 
supported by the Application Team. 

 Communicate clearly the Application Team goals, organizational philosophies, 
and policies and procedures to the Application Teams. 

 Conduct structured walk-throughs or inspections; manage issues to closure. 

 Communicate clearly the Application Team goals, organizational philosophies, 
and policies and procedures to the Application Teams. 

 

TL2 
 

Years of Relevant 
Experience: 

5 plus years, and 2 to 3 years project management experience 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description: All roles specified in TL1 plus the following: 

 Manage the resolution of high severity production problems. 

 Manage and direct Application Team activities employing appropriate program 
management and planning principles. 

 Coordinate work with other Team Leads as appropriate. 

 Coordinate and procure the required skills and techniques required by the Application 

Team. 

 

Technical Architecture Specialist 
The Technical Architecture Specialist (TAS) is the technical expert centered on a technology, technologies or a 
portfolio of applications. The Technical Architecture Specialist is the technologist who coordinates with other 
parties in setting the technical approach and direction and implementation for work. The Technical 
Architecture Specialist provides technical design expertise, defines what technical requirements are needed to 
support defined business requirements, participates in detailed design and code reviews, reviews system 
performance issues, reviews test plans, and provides technical guidance to the Application Team and Test Team 
members. The Technical Architecture Specialist is responsible for collaborating with the Team Lead(s) to 
coordinate project schedules, budgets, request management, and work authorization. The expert level Technical 
Architecture Specialist will interface with Executive Sponsors, Group Leads, and Lead Functional Architects to 
convey infrastructure requirements, plan, and schedule deployment of tasks, and resolve any issues that impact 
the deployment of the Application Delivery systems. 
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TAS1 
 

Years of Relevant 
Experience: 

2 to 5 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description:  Define test plans and criteria for acceptance for the technical components of an 
application. 

 Ensure business requirements are supported by the technical architecture. 

 Assist in leading technical direction of software; coordinating and presenting 
proposals to Group Leads, Leads, and the client. 

 Define and evaluate logical and physical data models. 

 Assist in development of overall system technical architecture - including software and 
hardware. 

 Define test plans and criteria for acceptance for the technical components of an 
application. 

 Analyze, determine, and document technical requirements and change request impact 
analysis. 

 Participate in detailed design and product test execution as required. 

 Develop technical programming standards. 

 Ensure business requirements are supported by the technical architecture. 

 Conduct structured walk-throughs or inspections for technical areas; resolve issues. 

 Assist in defining technical programming standards. 

 Communicate accurate and useful status updates. 

 Manage and report time spent on all work activities. 

 Follow quality standards. 

 Ability to work in a team environment 

 Complete assigned tasks. 

 Strong communication skills; both written and spoken 

 Perform integration of various architectures across multiple enterprises 

 Develop overall system technical architecture - including software and hardware. 

 Perform review of technical designs, code, and component test plans. 

 Resolve and / or assist in resolving cross application technical issues. 

 Conduct structured walk-throughs or inspections for technical areas; resolve issues. 

 Anticipate and resolve issues specific to the team. 

 Determine time estimates and schedule for own work and resolve issues in a timely 
manner. 

  Identify and track issues, risks and action items. 
 

TAS2 
 

Years of Relevant 
Experience: 

5 plus years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in TAS1 plus the following: 

  Ensure consistency and completeness across data models. 

  Plan and deliver development architecture environments in coordination with the 
Environmental Support Specialist. 

  Assist in managing and directing team’s technical architecture processes. 

  Provide assistance in scheduling design work for Lead Technical Architecture 
Specialist. 

  Develop and document expert practices/standards. 

  Possess strong analysis, presentation, documentation, and quality assurance skills. 

  Analyze, determine, and document technical requirements and impact analysis for 
technical and development architectures. 
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Role Description: 
(TS2 continued) 

 Explain defect priorities and enhancement classifications to client and customer 
when needed. 

 Maintain awareness of new technological developments in industry and processes - 
implement concepts appropriately. 

 Lead or participate in setting the service levels for the application. 

 Define overall system logical architecture. 

 Provide standard, well-structured work planning which defines scope, resources, 
milestones, quality, risk, tasks, and acceptance criteria. 

 Prepare contingencies, scenarios, scenario plans and action items to resolve issues. 

 Lead efforts in providing technical expertise, guidance, and training to the 
Application and Test Teams. 

 

TAS3 
 

 

Years of Relevant 
Experience: 

5 plus years, and 1 to 2 years project management experience 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in TAS2 plus the following: 

 Communicate effectively with IT staff, client organization and software / hardware 
suppliers. 

 Lead efforts in designing technical strategy, direction and approach, technical 
architecture, data architecture, development architecture, performance tuning, 
performance and capacity analysis, technical standards, technical reliability and 
flexibility. 

 Design and define overall system technical architecture - including software and 
hardware within the framework and constraints of technical architecture. 

 Evaluate alternative designs. 

 Maintain control of specific tools and assets. 

 Own the technical architecture for a portfolio of applications, including the 
interpretation and application of the technical architecture. 

 Plan, design development and/or execution of architectures. Participate in the plan 
and design of technical architecture. 

 Assist with the preparation of estimates for new technology applications and 
maintenance of existing applications as part of Service Management. 

 Provide experience in utilizing the project architecture. Acknowledged as highly 
competent in one or more technologies. 

 Communicate accurate and useful status reports and other management on a timely 
basis. 

 Coordinate and conduct project architecture, infrastructure review meetings, and 
portfolio review meetings with Group Lead, Lead Functional Architects, and Team 
Leads. Integrate issues and identify impacts. 

 Communicate and resolve application interface issues. 

 Communicate to team members the relations between their work assignments and 
the organizational and/ or program strategy, objectives, business and technology 
needs of the application / system. 

 Share knowledge across teams with both similar and non-similar applications, 
specifically focusing on Technical Architecture 

 Interpret and communicate technical architecture to the Technology Application 
Architecture Team(s). 

 

Technical Writer 
The Technical Writer (TW) develops and maintains user and technical documentation and project process 
documentation for Application Teams. Technical Writer understands the user’s view of applications and/or 
technology and is able to put procedures in a logical sequence. The experienced Technical Writer provides 
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expertise on technical concepts of applications and/or user groups and structuring procedures in a logical 
sequence, due to a broad understanding of the applications within their Tower. 
 

TW1 
 

Years of Relevant 
Experience: 

1 to 3 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description:  Develop, enhance, and maintain user documentation for multiple applications 
including documentation required for the operations provider. 

 Develop on-line source documentation as appropriate. 

 Maintain documentation libraries and subscription lists. 

 Identify, create, revise, and maintain documentation and templates needed by the 

Application Teams. 

 Ensure appropriate control access/use of documentation materials. 

 Maintain application and user documentation. 

 Ensure messages and terminology is consistent across all written materials. 

 Research and complete documentation service requests. 

 Communicate and work with customers and other Client Telecommunications 
personnel as necessary. 

 Work with Application Team members to enhance their understanding of end-user 
and technical documentation. 

 Communicate accurate and useful status updates. 

 Manage and report time spent on all work activities. 

 Follow quality standards. 

 Able to work in a team environment 

 Complete assigned tasks. 

  Strong communication skills; both written and spoken 
 

TW2 
 

Years of Relevant 
Experience: 

3 to 5 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in TW1 plus the following: 

 Review and prioritize documentation service requests. 

 Determine procedures for use of on-line documentation tools and version control 
documentation as appropriate. 

 Assist or guide other Technical Writer as needed to develop and maintain user and 
technical documentation for their assigned applications. 

 Educate both business and technical groups on the essential need for developing 
and using standard documentation for all processes. 

 Organize and prepare work effectively to facilitate proactive resolution of problems, 
rather than reactive. 

 Research problems before approaching Lead Technical Writer or Team Lead for 
assistance. 

 Assist the Application Team Lead in monitoring budget by providing estimated-time- 
to-complete and actuals for assigned tasks. 

 Identify and make recommendations around documentation and templates needed 
by the Application Teams. 

 Work with users and other State personnel to ensure that the solutions meet State 
business requirements. 

 Identify and initiate continuous improvement opportunities. 

  Direct the development of accurate estimates for documentation requests/activities as 

required. 
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Role Description: 
(TW2 continued) 

 Develop options and recommendations to assist documentation team members 
in resolving issues. 

  Lead efforts in developing and facilitating implementation of the Documentation 
team goals and metrics. 

  Develop workable, practical, measurable work plans defining activities, 
schedules and tasks with Team Leads and the Lead Technical Writer 

  Review and understand the Application Teams workplan. 

  Anticipate and resolve issues specific to the team. 

  Determine time estimates and schedule for own work and resolve issues in a 
timely manner. 

  Identify and track issues, risks and action items. 

 

TW3 
  
 

Years of Relevant 
Experience: 

5 plus years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in TW2 plus the following: 

  Review and approve procedures for use of on-line documentation tools as 

appropriate. 

  Identify business and technical documentation needs not currently addressed. 

  Manage Technical Writer. 

  Own documentation libraries and subscription lists. 

  Promote the need for developing and using standard documentation for all processes 

within the organization. 

  Perform detailed reviews of interim and final tasks as appropriate. 

  Oversee processing of service requests. 

  Manage, deploy, and schedule Technical Writer activities. 

  Develop and manage short and long-term documentation plans and schedules. 

  Understand work requests/needs within Application Teams 

  Manage the accomplishment of delivery metrics in support of contractual obligations 

in the areas of service delivery, on time performance. 

  Work with Team Leads and Group Leads to set documentation goals. 

  Ensure work remains within the agreed project scope. 

  Coordinate work with other Lead Technical Writers as appropriate. 

  Coordinate and procure the required skills and techniques required by the 

 Application Teams for documentation needs. 

  Communicate accurate and useful status reports to Group Lead and other 

management on a timely basis. 

  Anticipate, identify, track and resolve issues and risks affecting own work and work of 

the Application Team. Develop contingency plans as necessary. 

  Manage expectations of the Technical Writers’ internal and external customers. 

  Define documentation quality standards as needed. 

  Conduct post project reviews and quality assessments. 

  Ensure that defined processes are followed. 

  Communicate related improvement measures to the team. 

  Communicate clearly to Technical Writers their goals, organizational philosophies, 

and policies and procedures. 
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Telecom Engineer 
The Telecom Engineer (TE) configures and installs hardware, wiring, and specialized equipment according to 
local building and electrical codes.  The Telecom Engineer may also be responsible for the end-to-end 
installation of cable, wiring, and related equipment.  The Telecom Engineer typically works closely with 
facilities/construction managers and site-based project managers. The Telecom Engineer should be able to 
accurately estimate the time and materials needed for tasks assigned.  It is not uncommon for the Telecom 
Engineer to supervise a team of people and coordinate activities with other construction teams. 
 

TE1 
 

Years of Relevant 
Experience: 

0 to 2 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description:   Ensure proper connectivity from site-to-site and internal to facility. 

  Experience with CAT5, Romex, and similar cables/wiring. 

  Pull cable and ensure adherence to all building codes. 

  Escalate construction and installation problems to the construction/integration 

manager, as needed. 

  Prepare all job-related paperwork. 

  Close out work authorization when equipment is in service. 

 

TE2 
 

Years of Relevant 
Experience: 

2 to 5 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in TE1 plus the following: 

  Inspect customer premises to ascertain available space for equipment installation 

  Determine the type and quantity of equipment that can be installed to provide 

requested communication facilities. 

  Create floor plan of equipment arrangement for customer or architect approval. 

  Prepare cost estimate for equipment and installation and submit data to management 

for authorization to proceed. 

  Order equipment and prepare installation specifications. 

  Monitor progress of installation to ensure facilities are ready on specified date. 

 

TE3 
 

Years of Relevant 
Experience: 

5 plus years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in TE2 plus the following: 

  Lead full integration teams and interact with large infrastructure teams. 

  Act as telecommunications interface to outside vendors and construction manager. 

  Direct activities related to the selection and installation of telephone facilities and 

special equipment on premises to meet customer's communication requirements. 
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Tester 
The Tester (Test) is a member of a team which plans, constructs, and executes product tests, system tests, unit 
tests, load tests, volume tests, network tests as well as works with others for release control processes.  The 
more experienced Tester manages, plans, constructs, and executes tests and integrates with release control 
process. 
 

Test1 
 

Years of Relevant 
Experience: 

Less than 2 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description:   Create test models for product test and release control (plans, data, and scripts). 

  Conduct structured walk-throughs 

 Execute assembly or product tests. 

  Meet time estimates for assigned tasks. 

  Communicate accurate and useful status updates. 

  Follow quality standards. 

  Ability to work in a team environment. 

  Complete assigned tasks. 

  Strong communication skills; both written and spoken. 
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Test2 
 

Years of Relevant 
Experience: 

2 to 4 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in Test1 plus the following: 

  Define product test plans and criteria for acceptance. 

  Develop, update, and maintain testing standards and procedures. 

  Resolve testing process questions / issues. 

  Assist in the planning, creation, and control of the test environments. 

  Conduct inspections; resolve issues. 

  Coordinate and execute assembly or product tests with the Test Team, Application 

 Team and the Program Manager. 

  Assist Team Lead or Test Team Lead in monitoring estimated-time-to-complete (ETC) 

and actuals for assigned tasks. 

  Work with Test Team members to enhance their testing skills and build technical and 

business knowledge. 

  Update and test release installation procedures. 

  Generally aware of new developments in industry and processes and ability to apply to 

work as appropriate. 

  Determine time estimates and schedule for work efforts. 

  Define and utilize entry / exit criteria for testing. 

  Schedule the design of structured walk-throughs or inspections; resolve issues. 

  Work with users to ensure that solutions meet business requirements. 

  Anticipate and resolve issues specific to the team. 

  Determine time estimates and schedule for own work and resolve issues in a timely 

manner. 

  Identify and track issues, risks and action items. 

 

Test3 
 

Years of Relevant 
Experience: 

4 plus years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description:  All roles specified in Test2 plus the following: 

  Review and understand the Test Team work plan. 

  Assist in managing and directing Test Team processes. 

  Anticipate, identify, track and resolve issues and risks affecting own work and work of 

the Test and/or Application Teams.  Develop contingency plans as necessary. 

  Research problems before approaching the Team Lead or Test Team Lead for 

assistance. 

  Assist or guide Testers as needed. 

  Develop understanding of system business requirements supported by the Test team 

  Assist Application Teams to plan and execute component and assembly tests. 

  Participate in assembly or product test execution as required. 
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Video Conference Specialist 
The Video Conference Specialist (VCS) provides video and photograph production support by operating a variety 
of film, sound-reproducing equipment, slide, and video equipment. 
 

VCS1 
 

Years of Relevant 
Experience: 

Up to 6 years 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description:   Maintain equipment in working condition. 

  Make minor adjustments and repairs to equipment 

  Notify maintenance personnel when correction of major malfunction is required. 

  Position, install, connect, and repair equipment. 

  Familiar with fundamental networking/distributed computing environment concepts. 

  Troubleshoot network issues, systems, and applications to identify and correct 

malfunctions and other operational difficulties. 

  Investigate user problems, identify their source, determine possible solutions, test and 

implement solutions 

  Ensure high priority issues are resolved in a timely manner. 

  Excellent communication skills. 
 

VCS2 
 

Years of Relevant 
Experience: 

6 plus years 

Preferred Education: 4 year college degree or equivalent technical study. 

Role Description: All roles specified in VCS1 plus the following: 

  Coordinate equipment operation with material presented, according to notations in script 

or instructions of speaker. 

  Advise speakers and presenters on alternative media. 

  Meet with department heads, managers, supervisors, vendors, and others, to solicit 

cooperation and resolve problems. 

  Actively participate in analyzing and evaluating emerging technologies/standards. 

  Evaluate and/or recommend purchases of network hardware, software, and peripheral 

equipment. 

  Act as the first level of escalation for high priority support issues. 

  Function as the liaison to the various support groups with whom the systems 

management team interfaces. 

  Develop the technical maintenance strategy. 

  Analyze, determine, and document requirements in terms of system management needs 

and implement them. 

  Identify, approve, and prioritize team projects. 

  Mentor and supervise other team members. 
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Voice/Data Engineer 
The Voice/Data Engineer (VDE) directs and participates in all activities related to the selection and installation of 
telephone facilities and special on-premises equipment that will meet the customer's communication requirements.  
The Voice/Data Engineer is responsible for all technology and connectivity involving telecommunications and data 
networks.  The Voice/Data Engineer will typically specialize in telephony and data interfaces and systems that 
have proprietary functions within the communications area of a corporation/business.  General wiring excluded, 
the Voice/Data Engineer ensures that any specialized conduit or wiring is properly deployed and installed 
according to code.  The Voice/Data Engineer is also an expert in audio/visual, teleconferencing, and voice mail 
equipment.  Often times, the Voice/Data Engineer is specialized or is certified in a particular piece of equipment. 

 

VDE1 
 

Years of Relevant 
Experience: 

0 to 2 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description:   Ensure proper connectivity of voice and data services and technologies. 

  Interact and work with Telecom Engineer, Integration Engineer, or Project Manager. 

  Prepare all job-related paperwork. 

  Close out work authorization when equipment is in service. 

 

VDE2 
 

Years of Relevant 
Experience: 

2 to 5 years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in VDE1 plus the following: 

  Prepare equipment floor plan for customer or architect approval. 

  Determine telephone, data services/components, and audio visual equipment 

placement within facility. 

  Act as installer of equipment for data/voice or Audio visual use. 

  Install, test, configure, and train users on products and equipment. 

  Support systems and products associated with telecommunications/telephone and 

data within a facility or department. 
 

VDE3 
 

Years of Relevant 
Experience: 

5 plus years 

Preferred Education: 4 year college degree or equivalent technical study 

Role Description: All roles specified in VDE2 plus the following: 

  Familiar with at least one type of equipment or service that is highly specialized. 

  Prepare cost estimate for equipment and installation and submit data to management 

for authorization to proceed with job. 

  Order equipment and prepare installation specification. 

  Monitor installation progress to ensure that the facilities are ready on projected date. 

  Lead a team of installers and junior Voice/Data Engineers. 
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Skill Category Matrix 
Category Legacy Core Emerging 

Definition Low Technical Skills; Mature Technologies; High 
Labor Supply; Low Labor Demand 

Mid Technical Skills; Average Technology Maturity; 

Average Labor Supply; Average Labor Demand 
High Technical Skills; New Technologies; Low Labor 
Supply; High Labor Demand 

 
Technologies 

& Skills 

4GL Programming with PL/SQL 
Analytical and Technical Architecture (Business Process 
Mapping using UML, Enterprise Architect .NET Microsoft, 
and Enterprise Architect Sparxsystems) 

AIX - Administrator 

Access ASP.Net/SQL, C#.Net, VB.Net Applications Architecture 

Accessibility Standards (ACC Verify, MacroMedia, ITB 
508) Assistive Technology- JAWS 

Oracle 10gR3/Aqualogics - Portal Developer/Content 
Developer/Application Dveloper 

Adabas Assistive Technology- ZoonText Biz Talk - Developer 

Adobe Acrobat BizTalk - Administrator Embarcadaro/Borland Delphi 

Altiris Business Objects CA Identity Manager 

AS/400 CA SiteMinder Suite Capacity Planning 

ASP Checkpoint Firewall Cisco - High-end Switch/Router 

BlackBerry Cisco - Low-end Switch/Router Cognos - Developer 

C Cisco PIX Firewall Data Architecture 

CADD Citrix Administrator Data Center (Unisys OEM Version) 

CICS Clarity Data Warehousing 

Com/Com+/DCOM Client Server Operating Systems Database - Mixed Platform 

Data Modeling Cobol DSF 

Database - Mainframe Cold Fusion EC/EDI 

DB2 - Administrator Crystal Reports Enterprise Architecture 

DC/DB2 Database - Client Server Filenet - Developer 

DreamWeaver DB2 - DBA/Developer GIS - Architecture 

Eclipse Encryption GIS Web Application Development 

eLMS ERWin Grid Computing Architecture 

Exchange 2000/2003/2007 FileNet - Administrator IBM SAN - Architect/Implementation 

Frontpage Flash IBM/Rational Modeler/Software Architect 

GIS - Digitizing/Scanning/Data Collection FormWare Informatica 

Homesite GIS - Programming/Analytical (C/S) Infrastructure Architecture 

HTML Gupta SQL Windows ISS Proventia 

IBM/Rational Functional Tester Host Publishing Java ESBs 

IBM/Rational Performance Tester HP Service Manager Knowledge Management 

IBM/Rational Robot IBM SAN - Administrator Linux - z, v. 10, Red Hat, SUSE 

IBM/Rational Test Manager IBM/Rational Application Developer Lotus Notes/Domino - Developer 

IMS DB/DC IBM/Rational Requisite Pro Mercury Test Tool - Developer 

JavaScript IBM/Rational Rose/XDE 

Middleware (Open Distributed Transaction Integrator 
(ODTI, Unisys-Proprietary), WebMethods 6.1, publish 
Subscribe, Data Transformation, Asynchronous 
Messaging, and Trading Networks suite 

ListServe Imaging Systems (Onbase, Key File, Info Image) Novell Identity Manager 

Microsoft Ops Mgr 2005 
Intelligent Transportation Systems (ITS)(Traffic 
congestion, weather monitoring, programmable signing, 
pavement sensing, and other such devices)". 

Oracle Financials 

Natural IQU+1 PeopleSoft Application Engine 

OmniPage ProTesting Tools (LoadRunner/WinRunner) ISA PeopleSoft Application Package 

Performance Monitoring - Mainframe J2EE PeopleSoft PeopleCode 

Progress 4GL RDMS Java - Developer PeopleSoft Server Administration 

Remedy - User JSF PeopleSoft Security Adminisrtation 

SAS JSP Portlet Development 

Servlets LAN/WAN Support Remedy - Developer 

SMS - User Logidex SAP - Functional/Technical 

SOAP M/S ActiveX Security - Encryption 

SOLARIS Mercury Test Tool - Adminisrtator Sharepoint Developer 

SQL - Adminisrator MS .NET Framework Sightline 

SQL Server - Install MS SQL Server 2000/2005 SMS - Architect/Implementation 

Surf Control MS Team Foundation Server SMS 2003 - Administrator 

Systems Development & Administration Netegrity Siteminder SMS 2003 - Architect/Implementation 

TSO Novell - Administrator Software Engineering 

Unisys Oracle SQR 

Visual Basic Oracle 10G Systems Engineering & Architecture 

Visual FoxPro PL/SQL Tivoli - Architect/Implementation/Administration 

Visual Source Safe Powerbuilder VMWare 

Web (Visual Source Safe, Accessibility Standards (ACC 

Verify, MacroMedia, 506), DreamWeaver, and 

Homesite, Photoshop, Fireworks, Paint Shop Pro) 

Remedy - Administrator VOIP 

 SFTP: WINSCP, Tectia Websphere/MQ Series 

 Sharepoint - Administrator z/OS Administrator 

 SMS - Administrator  
 SQL - Developer  
 Systems Design & Development  
 Veritas  
 Web Services -IIS  
 Windows XP  
 XML (XML, Spy, Data Base Schemas and support, 

andXSLT)  

 z/OS Developer  
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Please see Excel file containing Attachments 10, 3, 4, & 5. 
 
 


